



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

May 21, 2019

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7433

FINANCIAL PROJECT NUMBER(S): 256323 1 52 01, 256323 1 52 02 and 256323 1 56 01

FEDERAL AID PROJECT NUMBER(S): D718036B

COUNTY(IES): Pasco

PROJECT NAME(S): SR 52, From W of Suncoast Pkwy. To E of SR 45 (US 41)

BIDS TO BE RECEIVED: June 12, 2019

CONTRACT DAYS CHANGED

The Contract Days for this proposal has changed from 1000 Calendar Days to 1200 Calendar Days. The Flexible Start Days has been removed and replaced with 15 Acquisition Days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2019 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 19, 2019, are revised to include the Supplemental Specifications Package 3 page(s) dated May 16, 2019.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
May 21, 2019
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7433.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink, appearing to read "Alan Autry", with a long horizontal flourish extending to the right.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: May 21, 2019
TO: Final Plans(CO-FINALPLANS)
FROM: Pia Cormier, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) June/2019
Financial Project ID 256323-1-52-01 (Lead number only)
Proposal/Contract ID T7433
Federal Funds: No Yes Federal Aid No. D718-036-B
County Pasco State Road No. 52

1 of 7

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 5/21/19
Signature of District Specifications Engineer

*Concurred by: [Signature] Date: 5/21/19
Signature of Director of Transportation Development or Designee

If Projects of Division Interest,

*Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 5-21-19
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (96 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, 1200 Total Calendar Days)

DATE: May 21, 2019

2 of 7

Financial Project ID 256323-1-52-01 (Lead number only)

Proposal/Contract ID T7433

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5-13-19</u>	<u>Added Sheet 2A</u>
<u>2A</u>	<u>5-13-19</u>	<u>New Sheet</u>
<u>4</u>	<u>5-13-19</u>	<u>Updated Summary of Pay Items</u>
<u>5</u>	<u>5-13-19</u>	<u>Added 0102-75-1, Revised Quantities</u>
<u>6</u>	<u>5-13-19</u>	<u>Added 0425-1-545, Revised Quantities</u>
<u>7</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>8</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>9</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>10</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>11</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>12</u>	<u>5-13-19</u>	<u>Updated Summary of Pay Items</u>
<u>13</u>	<u>5-13-19</u>	<u>Added 0646-2-112 & Revised Quantities</u>
<u>14</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>15</u>	<u>5-13-19</u>	<u>Updated Summary of Pay Items</u>
<u>16</u>	<u>5-13-19</u>	<u>Updated Summary of Pay Items</u>
<u>28</u>	<u>5-13-19</u>	<u>Added Railroad Detail</u>
<u>56</u>	<u>5-13-19</u>	<u>Added Turnout and Gate</u>
<u>85</u>	<u>5-13-19</u>	<u>Revised Median Nose Location</u>
<u>86</u>	<u>5-13-19</u>	<u>Added Turn Lane & Revised Median Nose Location</u>
<u>90</u>	<u>5-13-19</u>	<u>Revised Median Nose Location</u>
<u>91</u>	<u>5-13-19</u>	<u>Revised Median Nose Location</u>
<u>213</u>	<u>5-13-19</u>	<u>Raised S-202 Top Elevation</u>
<u>308</u>	<u>5-13-19</u>	<u>Revised DHW</u>
<u>thru</u>		
<u>310</u>	<u>5-13-19</u>	<u>Revised DHW</u>
<u>314</u>	<u>5-13-19</u>	<u>Revised DHW</u>

DATE: May 21, 2019

3 of 7

Financial Project ID 256323-1-52-01 (Lead number only)

Proposal/Contract ID T7433

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>547</u>	<u>5-14-19</u>	<u>Deleted Median Shoulder & Revised Quantities</u>
<u>548</u>	<u>5-14-19</u>	<u>Added Turn Lane & Revised Quantities</u>
<u>549</u>	<u>5-14-19</u>	<u>Added Turn Lane & Revised Quantities</u>
<u>564</u>	<u>5-14-19</u>	<u>Deleted Median Shoulder & Revised Quantities</u>
<u>thru</u>		
<u>566</u>	<u>5-14-19</u>	<u>Deleted Median Shoulder & Revised Quantities</u>
<u>567</u>	<u>5-14-19</u>	<u>Revised Quantities</u>
<u>630</u>	<u>5-15-19</u>	<u>Added Temp. Sep. and Revised Lane Lines</u>
<u>631</u>	<u>5-15-19</u>	<u>Added Temp. Sep. and Revised Lane Lines</u>
<u>641</u>	<u>5-15-19</u>	<u>Added Temp. Sep. and Revised Lane Lines</u>
<u>642</u>	<u>5-15-19</u>	<u>Added Temp. Sep. and Revised Lane Lines</u>
<u>653</u>	<u>5-15-19</u>	<u>Added Temp. Sep. and Revised Lane Lines</u>
<u>654</u>	<u>5-15-19</u>	<u>Added Temp. Sep. and Revised Lane Lines</u>
<u>664</u>	<u>5-15-19</u>	<u>Added Temp. Sep. and Revised Lane Lines</u>
<u>676</u>	<u>5-10-19</u>	<u>Movement Number Adjustment</u>
<u>thru</u>		
<u>679</u>	<u>5-10-19</u>	<u>Movement Number Adjustment</u>
<u>SQ-2</u>	<u>5-13-19</u>	<u>Revised Construction Days & Quantities</u>
<u>thru</u>		
<u>SQ-5</u>	<u>5-13-19</u>	<u>Revised Construction Days & Quantities</u>
<u>SQ-6</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>SQ-7</u>	<u>5-13-19</u>	<u>Added Drive & Revised Quantities</u>
<u>SQ-15</u>	<u>5-13-19</u>	<u>Revised Construction Days & Quantities</u>
<u>SQ-16</u>	<u>5-13-19</u>	<u>Revised Construction Days, Location Station & Quantities</u>

DATE: May 21, 2019

4 of 7

Financial Project ID 256323-1-52-01 (Lead number only)

Proposal/Contract ID T7433

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>SQ-17</u>	<u>5-13-19</u>	<u>Revised Construction Days & Quantities</u>
<u>thru</u>		
<u>SQ-24</u>	<u>5-13-19</u>	<u>Revised Construction Days & Quantities</u>
<u>SQ-28</u>	<u>5-13-19</u>	<u>Revised Earthwork Quantities</u>
<u>SQ-30</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>SQ-32</u>	<u>5-13-19</u>	<u>Revised Location Station & Quantities</u>
<u>SQ-33</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>SQ-35</u>	<u>5-13-19</u>	<u>Revised Location Station & Quantities</u>
<u>SQ-47</u>	<u>5-13-19</u>	<u>Added Side Drain & Revised Quantities</u>
<u>SQ-56</u>	<u>5-13-19</u>	<u>Added Location & Revised Quantities</u>
<u>SQ-60</u>	<u>5-13-19</u>	<u>Added Gate & Revised Quantities</u>
<u>SQ-61</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>thru</u>		
<u>SQ-63</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>SQ-64</u>	<u>5-13-19</u>	<u>Revised Location Station & Quantities</u>
<u>S-1</u>	<u>5-13-19</u>	<u>Added Sheet S-1B</u>
<u>S-1B</u>	<u>5-13-19</u>	<u>New Sheet</u>
<u>S-2</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>S-6</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>S-6A</u>	<u>5-13-19</u>	<u>Revised Quantities</u>
<u>S-8</u>	<u>5-13-19</u>	<u>Revised Signage Per Project FPID #436619-1-52-01</u>
<u>S-9</u>	<u>5-13-19</u>	<u>Revised Signage Per Project FPID #436619-1-52-01</u>
<u>S-10</u>	<u>5-13-19</u>	<u>Revised Signage Per Project FPID #436619-1-52-01</u>
<u>S-11</u>	<u>5-13-19</u>	<u>Revised Signage Per Project FPID #436619-1-52-01,</u> <u>Added Signage at NB SR 589 Off-Ramp, Added Existing</u> <u>Signage to be Removed</u>

DATE: May 21, 2019

5 of 7

Financial Project ID 256323-1-52-01 (Lead number only)

Proposal/Contract ID T7433

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>S-12</u>	<u>5-13-19</u>	<u>Revised Signage Per Project FPID #436619-1-52-01 and Added Signage to be Removed</u>
<u>S-13</u>	<u>5-13-19</u>	<u>Revised Signage Per Project FPID #436619-1-52-01 and Added Existing Signage to be Removed</u>
<u>S-14</u>	<u>5-13-19</u>	<u>Added Existing Signage to be Removed</u>
<u>S-15</u>	<u>5-13-19</u>	<u>Revised Signage Layout at Shady Hills Rd Street Termination</u>
<u>S-40</u>	<u>5-13-19</u>	<u>Revised Signing and Pavement Marking for Proposed U-Turn Lane</u>
<u>S-41</u>	<u>5-13-19</u>	<u>Revised Signing and Pavement Marking for Proposed Proposed U-Turn Lane</u>
<u>S-45</u>	<u>5-13-19</u>	<u>Revised Signing and Pavement Marking for Proposed Median Opening at Michigan Lane</u>
<u>S-46</u>	<u>5-13-19</u>	<u>Revised Signing and Pavement Marking for Proposed Median Opening at Michigan Lane</u>
<u>S-51</u>	<u>5-13-19</u>	<u>Revised Sign 200 Locations and Removed Sign 201</u>
<u>T-1</u>	<u>5-10-19</u>	<u>Added Sheet T-2A</u>
<u>T-2A</u>	<u>5-10-19</u>	<u>New Sheet</u>
<u>T-3</u>	<u>5-10-19</u>	<u>Removed Item 110-86, Added Item 646-2-112, Updated Items 646-1-11, 700-11-391</u>
<u>T-4</u>	<u>5-10-19</u>	<u>Removed Item 110-86, Added Item 646-2-112, Updated Items 646-1-11, 700-11-391</u>
<u>T-7</u>	<u>5-10-19</u>	<u>Added Blankout Sign</u>
<u>T-8</u>	<u>5-10-19</u>	<u>Added Detail A</u>

DATE: May 21, 2019

7 of 7

Financial Project ID 256323-1-52-01 (Lead number only)

Proposal/Contract ID T7433

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0160-4	6	Rev	354277.000	354862.000
0285-701	6	Rev	97437.000	97099.000
0285-709	6	Rev	160401.000	161119.000
0285-710	6	Rev	9766.000	10320.000
0334-1-13	6	Rev	39931.800	40127.600
0337-7-25	6	Rev	7852.300	7890.700
0425-1-545	6	Add	0.000	1.000
0430-174-224	7	Rev	135.000	177.000
0430-984-629	8	Rev	6.000	8.000
0522-1	8	Rev	5016.000	5009.000
0522-2	8	Rev	438.000	458.000
0550-60-212	8	Rev	2.000	3.000
0570-1-1	8	Rev	349416.000	359782.000
0999-20-1	9	Rev	33.000	40.000
0646-1-11	13	Rev	26.000	25.000
0646-2-112	13	Add	0.000	1.000
0700-11-391	14	Rev	3.000	4.000
0700-1-11	10	Rev	131.000	130.000
0700-1-12	10	Rev	45.000	44.000
0700-1-13	10	Rev	7.000	6.000
0700-1-50	10	Rev	24.000	26.000
0700-1-60	10	Rev	103.000	104.000
0705-10-1	10	Rev	17.000	20.000
0711-11-141	10	Rev	0.865	0.891
0711-11-170	10	Rev	151.000	153.000
0711-11-224	10	Rev	695.000	820.000
0711-11-241	10	Rev	0.281	0.365
0711-15-101	11	Rev	7.521	7.551
0711-15-131	11	Rev	10.543	10.533
0711-15-201	11	Rev	7.489	7.548
0711-15-202	11	Rev	0.118	0.097