



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

**ADDENDUM No. 2**

**DATE:** May 10, 2019  
**TO:** PROPOSERS  
**FROM:** *RMJ* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise  
**SUBJECT:** Contract No.: E8R65  
Financial Project No.: 431737-1-52-01  
County(ies): Turnpike-wide  
Project Name: AET Phase 8, Ticket System, MP 88-236

---

**BIDS TO BE RECEIVED: May 21, 2019 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

**CLARIFICATION**

The Department is modifying the AET implementation milestone date in Special Provision 8-13.1, Incentive – Disincentive, to be 729 calendar days after commencement of the contract time, and adding to the contract SP0080701C - *Higher Rates of Production*.

The AET implementation work described in Special Provision 8-13.1 is included in Phase 1 (Pre-AET Implementation) and Phase 2 (AET Implementation), which are fully detailed in the temporary traffic control plans. Phase 3 of construction must be performed after AET implementation. All work not defined in the traffic control plans as Phase 1, Phase 2, or Phase 3 may occur either before or after the AET implementation date.

**PLANS AND PAY ITEMS REVISIONS**

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE**

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package Number One, E8R65Specs\_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

**AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8R65** with “File Type” **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8R65**  
 Letting May 2019  
 FPID(s) 431737-1-52-01  
 Description AET Phase 8 – Ticket System (MP 88- MP 236)  
 Counties Palm Beach, Martin, St. Lucie, Okeechobee, Indian River, & Osceola

**Contract Addendum No. 2 includes:** \*See Page 2 for details\*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Digitally signed + sealed Supplemental Specifications Package No. 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes \_\_\_\_\_ If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

  
 \_\_\_\_\_  
 Turnpike Program Management Administrator

DATE: 5-10-19

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Added revision information to Key sheet
2A	New signature sheet
3A	New signature sheet
11	Revised quantity
12	Added new pay items
961	Modified Project Corridor Construction Sequence Note 5.
UT-6	Added utility label
UT-9	Added utility label
UT-19	Utility label revised
UT-20	Utility label revised
UT-48	Added utility label
UT-52	Utility label revised
UT-54	AT&T Dist. label added and FPL Dist. label revised
UT-59	Added utility label
UT-63	Added utility label
UT-64	Utility label revised and service point added
UT-66	Added utility label
UT-71	Added utility label
UT-73	Added utility label
S-1	Added new signature sheet S-2A
S-2A	New signature sheet
S-26	Updated quantity for Pay Item 700-3-601
S-56	Updated quantity for Pay Item 700-3-601
S-178	Added overlay panel and Pay Item 700-3-601
S-420	Added 6I-1 overlay line item
IT-1	Added new signature sheet
IT-2A	New signature sheet
IT-37	Revised note
TF1-001/1	Added new signature sheet
TF1-002A/2A	New signature sheet
DS131-002/86	Added new pay items
TF2-001/281	Added new signature sheet 286A
TF2-006A/286A	New signature sheet
DS1P-002/288	Added new pay items
DS1P-100/290	Tunnel demolition update
DS1P-401/291	Tunnel demolition update. New detail added to remove portion of tunnel conflicting with proposed barrier wall.

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 431737-1-52-01</b>					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Signing and Marking, Category 300	700-3-601, Sign Panel Remove, up to 12 SF	S-26, S- 56, S- 178	Mod	3	4
Toll Facilities Component A and B, Category 800	121-70-9, Flowable Fill, Tunnel Filling	86, 288	Add	0	2170.34 CY
Toll Facilities Component A and B, Category 800	400-2-8 Concrete Class II, Bulkhead	86, 288	Add	0	9.22 CY

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
SECTION	DESCRIPTION
SP0080701C	Added Computation of Contract Time – Higher Production Rate
SP0081300MID	Revised language to reflect new AET Implementation Date to be 729 days after contract execution