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SCOPE OF SERVICES  
CONSTRUCTION ENGINEERING AND INSPECTION 

1.0 PURPOSE: 

This scope of services describes and defines the Construction Engineering and Inspection (CEI) 
services which are required on various construction projects in District (Insert) listed below. The 
services to be provided under this agreement will be provided on an as needed basis using Task 
Work Order issued by the Department. The Task Work Order will define the project on which 
the services will be provided and the date the services are authorized to begin. 

2.0 SCOPE:  

Provide services as defined in this Scope of Services, the referenced Department 
manuals, and procedures. 

The projects for which the services are required are: 

Financial Project IDs: 
Descriptions:  
County:  

  Other projects that may be added to this contract. 

Services provided by the Consultant shall comply with Department manuals, procedures, 
and memorandums in effect as of the date of execution of the Agreement unless 
otherwise directed in writing by the Department. Such Department manuals, procedures, 
and memorandums are found at the State Construction Office’s website. 

On a single Construction Contract, it is a conflict of interest for a professional firm to 
receive compensation from both the Department and the Contractor either directly or 
indirectly. 

Consultant staff will be required to travel and shall have and maintain a valid State of 
Florida Driver’s License. The license for each consultant staff member must be submitted 
to the Department prior to beginning any of the services under this agreement. The 
license will be reviewed by the Department on an annual basis. 

Consultant staff will be required to travel to construction work sites, as well as other 
locations to perform the duties and responsibilities under this agreement. Other projects 
developing within the geographical area of   county(ies) may be added at the 
Department’s discretion.  Ensure performance of the staff assigned to the contract.   
Remove or discipline staff as requested by the Department to ensure a satisfactory and 
professionally run program. 
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3.0 LENGTH OF SERVICE: 

The services for each Construction Contract shall begin upon issuance of a Task Work 
Order and written notification to proceed by the Department. 

While no personnel shall be assigned until written notification by the Department has 
been issued, the Consultant shall be ready to assign personnel within two weeks of 
notification.  

   
   
   

4.0 DEFINITIONS:  

A. Agreement: The  Professional Services Agreement between the Department and 
the Consultant setting forth the obligations of the parties thereto, including but not 
limited to the performance of the work, furnishing of services, and the basis of 
payment. 

B. Contractor: The individual, firm, or company contracting with the Department for 
performance of work or furnishing of materials. 

C. Construction Contract: The written agreement between the Department and the 
Contractor setting forth the obligations of the parties thereto, including but not 
limited to the performance of the work, furnishing of labor and materials, and the 
basis of payment. 

D. Construction Project Manager: The Department employee assigned to manage the 
Construction Inspection Contract and represent the Department during the 
performance of the services covered under this Agreement. 

E. Construction Training/Qualification Program (CTQP): The Department program 
for training and qualifying technicians in Aggregates, Asphalt, Concrete, Earth-
work, and Final Estimates Administration. Program information is available at 
CTQP website. 

F. Consultant: The Consulting firm (if applicable) under contract to the Department 
for administration of Contract Inspection services. 

G. Consultant Engineer: The employee assigned by the Consultant (if applicable) to 
be in charge of providing Contract administration services for the Consultant 
Inspection Contract.  

H. District Construction Engineer: The administrative head of the District’s 
Construction Offices. 

I. District Contract Compliance Manager: The administrative head of the District 
Contract Compliance Office. 
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J. District Consultant CEI Manager: The Department employee assigned to 
administer the Consultant Construction Engineering and Inspection (CCEI) 
Program in the District. 

K. District Director of Transportation Operations: The Director of Construction, 
Maintenance, Traffic Operations, Materials, and Safety.  

L. District Final Estimates Manager: The administrative head of the District Final 
Estimates Office.  

M. District Professional Services Administrator: The Administrative Head of the Pro-
fessional Services Office. 

N. District Secretary: The Chief Executive Officer in each of the Department's eight 
(8) Districts. 

O. Engineer of Record: The Engineer noted on the Construction plans as the 
responsible person for the design and preparation of the plans. 

P. Operations Engineer: The Engineer assigned to a particular County or area to 
administer Construction and Maintenance Contracts for the Department. 

Q. Public Information Office: The Department’s office assigned to manage the 
Public Information Program. 

R. Resident Compliance Specialist: The employee assigned by the Department to 
oversee project specific compliance functions. 

S. Resident Engineer: The Engineer assigned to a particular County or area to 
administer Construction Contracts for the Department. 

5.0 ITEMS TO BE FURNISHED BY THE DEPARTMENT TO THE CONSULTANT:  

A. The Department, on an as needed basis, will furnish the following Construction 
Contract documents for each project.  These documents may be provided in either 
paper or electronic format. 

1. Construction Plans, 

2. Specification Package,  

3. Copy of the Executed Construction Contract, and 

4. Utility Agency’s Approved Material List (if applicable). 

B. The Department will allow connection to the FDOT Network by the Consultant 
through either dialup communications, authorized Virtual Private Network (VPN) 
or approved leased lines.  Appropriate approvals must be received from the 
Department prior to their use. 
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C. The Department will furnish and support the software packages for SiteManager.   

6.0 ITEMS FURNISHED BY THE CONSULTANT:  

6.1 Department Documents: 

All applicable Department documents referenced herein shall be a condition of 
this Agreement.  All Department documents, directives, procedures, and standard 
forms are available through the Department’s Internet website.  Most items can be 
purchased through the following address.  All others can be acquired through the 
District Office or on-line at the Department’s website. 

Florida Department of Transportation 
Maps and Publication Sales 
605 Suwannee Street, MS 12 
Tallahassee, Florida 32399-0450 
Telephone No. (850) 488-9220 

http://www.dot.state.fl.us/construction/ 

6.2 Office Automation: 

Provide all software and hardware necessary to efficiently and effectively carry 
out the responsibilities under this Agreement. 

Provide each inspection staff with a laptop computer running SiteManager 
application through Citrix connection using a mobile broadband connection at the 
jobsite. 

All computer coding shall be input by Consultant personnel using equipment 
furnished by them. 

EDITOR’S COMMENT: Until July 2015,Use the following paragraph whenis 
optional for  requiring paperless electronic means (E-Construction). 

All informational, contractual and other business required for this project will be 
through a system of paperless electronic means. When the specifications require a 
written submission of documentation, such documents must be submitted 
electronically.  All documents requiring a signature must be executed 
electronically by both parties in accordance with Chapter 668, Florida Statutes, 
and have the same force and effect as a written signature. The Department will 
provide a web-based collaboration site to facilitate the electronic document 
exchange. All persons requiring access to the collaboration site shall be identified 
during the preconstruction conference. All persons that normally sign paper 
documents, and will be using the site, must acquire digital signature certificates. 

http://www.dot.state.fl.us/construction
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Ownership and possession of computer equipment and related software, which is 
provided by the Consultant, shall remain at all times with the Consultant. The 
Consultant shall retain responsibility for risk of loss or damage to said equipment 
during performance of this Agreement. Field office equipment should be 
maintained and operational at all times. 

Current technical specifications for office automation can be viewed at: 
http://www.dot.state.fl.us/Construction/DesignBuild/ConsultantCEI/OfficeAutom 
ation.shtm 

6.3 Vehicles: 

Vehicles will be equipped with appropriate safety equipment and must be able to 
effectively carry out requirements of this Agreement.  Vehicles shall have the 
name and phone number of the consulting firm visibly displayed on both sides of 
the vehicle. 

6.4 Field Equipment: 

Supply survey, inspection, and testing equipment essential to perform services 
under this Agreement; such equipment includes non-consumable and non-
expendable items.  

Hard hats shall have the name of the consulting firm visibly displayed. 

Equipment described herein and expendable materials under this Agreement will 
remain the property of the Consultant and shall be removed at completion of the 
work.  

Handling of nuclear density gauges shall be in compliance with their license. 

Retain responsibility for risk of loss or damage to said equipment during 
performance of this Agreement. Field office equipment shall be maintained and in 
operational condition at all times. 

6.5 Licensing for Equipment Operations: 

Obtain proper licenses for equipment and personnel operating equipment when 
licenses are required. The license and supporting documents shall be available for 
verification by the Department, upon request. 

Radioactive Materials License for use of Surface Moisture Density Gauges shall 
be obtained through the State of Florida Department of Health. 

7.0 LIAISON RESPONSIBILITY OF THE CONSULTANT STAFF: 

The Department’s Construction Project Manager or Project Engineer/Project 
Administrator will be in Responsible Charge and will receive inspection reports and other 

http://www.dot.state.fl.us/Construction/DesignBuild/ConsultantCEI/OfficeAutom
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correspondence from assigned consultant inspection staff related to its responsibilities 
under this Agreement.  

Submit all administrative items relating to Invoice Approval, Personnel Approval, and 
User IDs to the Construction Project Manager for review and approval.  

8.0 PERFORMANCE OF THE CONSULTANT: 

During the term of this Agreement the Department will review the Consultant operations 
to determine compliance with this Agreement. Cooperate and assist Department 
representatives in conducting the reviews. If deficiencies are indicated, remedial action 
shall be implemented immediately. Department recommendations and Consultant 
responses/actions are to be properly documented by the Consultant. No additional 
compensation shall be allowed for remedial action taken by the Consultant to correct 
deficiencies. Remedial actions and required response times may include but are not 
necessarily limited to the following: 

A. Further subdivide assigned inspection responsibilities, reassign inspection 
personnel, or assign additional inspection personnel. 

B. Immediately replace personnel whose performance has been determined by the 
Consultant and/or the Department to be inadequate.   

C. Immediately increase the frequency of monitoring and inspection activities in 
phases of work that are the Consultant's responsibility. 

D. Increase the scope and frequency of training of the Consultant personnel.  

9.0 REQUIREMENTS OF THE CONSULTANT: 

9.1 General: 

It shall be the responsibility of the Consultant staff to monitor and inspect the 
Construction Contract such that the project is constructed in reasonable 
conformity with the plans, specifications, and special provisions for the 
Construction Contract.  

Observe the Contractor’s work to determine the progress and quality of work. 
Identify discrepancies, report significant discrepancies to the Department, and 
direct the Contractor to correct such observed discrepancies.  



Financial Project ID (s): xxxxxx-x-xx-xx 

A-7       Date   

Assigned inspectors are to inform the Project Engineer/Project Administrator 
assigned to the project of any significant omissions, substitutions, defects, and 
deficiencies noted in the work of the Contractor.  

9.2 On-site Inspection:  

Monitor the Contractor's on-site construction activities and inspect materials 
entering into the work in accordance with the plans, specifications, and special 
provisions for the Construction Contract to determine that the projects are 
constructed in reasonable conformity with such documents. Maintain detailed 
accurate records of the Contractor's daily operations and of significant events that 
affect the work. The Department will monitor off-site activities and fabrication 
unless otherwise stipulated by this Agreement.   

Monitor and inspect Contractor’s Work Zone Traffic Control Plan and review 
modifications to the Work Zone Traffic Control Plan, including Alternate Work 
Zone Traffic Control Plan, in accordance with the Department’s procedures. 
Consultant employees performing such services shall be qualified in accordance 
with the Department’s procedures. 

EDITOR’S COMMENT: Delete the following paragraph for construction 
contracts that do not require the construction of permanently submerged 
structural members. 

Perform underwater bridge construction inspections of bridges with permanently 
submerged structural members in compliance with CPAM Section 10.6, 
Underwater Bridge Construction Inspection. 

EDITOR’S COMMENT: Delete the following paragraph if construction 
contracts do not contain provisions for Witness and Hold Point Inspections. 

Inspect the Construction Contract with Financial Project Numbers xxxxxxx-x-52-
xx in accordance with Article 5-9.1.1 of the Construction Contract Special 
Provisions as it pertains to the Witness Points and Hold Points specifications. 

9.3 Sampling and Testing: 

Perform sampling and testing of component materials and completed work in 
accordance with the Construction Contract documents.  The minimum sampling 
frequencies set out in the Department's Materials Sampling, Testing and 
Reporting Guide shall be met.  In complying with the aforementioned guide, 
provide daily observation of the Contractor's Quality Control activities and 
perform the sampling and testing of materials and completed work items for 
verification and acceptance. 
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The Department will perform inspection and sampling of materials and 
components at locations remote from the project site and the Department will 
perform testing of materials normally done in a laboratory remote from the project 
site. 

Determine the acceptability of all materials and completed work items on the 
basis of either test results or verification of a certification, certified mill analysis, 
DOT label, DOT stamp, etc.  

The Department will monitor the effectiveness of the Consultant's testing 
procedures through observation and independent assurance testing. 

Sampling, testing and laboratory methods shall be as required by the Department's 
Standard Specifications, Supplemental Specifications or as modified by the 
Special Provisions of the Construction Contract.   

Documentation reports on sampling and testing performed by the Consultant shall 
be submitted during the same week that the construction work is done. 

Transport samples to be tested in a Department laboratory to the appropriate 
laboratory or appropriate local FDOT facility.   

Input verification testing information and data into the Department’s database 
using written instructions provided by the Department. 

9.4 Engineering Services:  

Assist in coordinating the Construction Contract inspection activities of all parties 
other than the Contractor involved in completing the construction project.   

Services shall include maintaining the required level of observation of Contractor 
activities.  Maintain complete, accurate records of all activities and events relating 
to the project and properly document all project changes. The following services 
shall be performed:  

(1) Attend a pre-service meeting for the Agreement in accordance with 
CPAM. Provide appropriate staff to attend and participate in the pre-
service meeting.  At the time of this meeting submit the FDOT Computer 
Security Access Request for use of FDOT Data Center Facilities and 
access to the Department’s computer systems to the Construction Project 
Manager for approval. 

(2) Schedule and attend a Final Estimate informational meeting with the 
District Construction Final Estimates Office. Provide appropriate staff to 
attend and participate in this meeting. 

(3) The Department will provide Public Information Services. 
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10.0 PERSONNEL: 

10.1 General Requirements: 

Provide qualified personnel necessary to efficiently and effectively carry out its 
responsibilities under this Agreement. Method of compensation for personnel 
assigned to this project is outlined in Exhibit “B.” 

Unless otherwise agreed to by the Department, the Department will not 
compensate straight overtime or premium overtime unless approved in 
advance of the work. 

10.2 Personnel Qualifications: 

Provide competent personnel qualified by experience and education. Submit in 
writing to the Construction Project Manager the names of personnel proposed for 
assignment to the project, including a detailed resume for each containing at a 
minimum: salary, education, and experience. The Consultant Action Request form 
for personnel approval shall be submitted to the Construction Project Manager at 
least two weeks prior to the date an individual is to report to work. 

Personnel identified in the Consultant technical proposal are to be assigned as 
proposed and are committed to performing services under this Agreement. 
Personnel changes will require written approval from the Department. Staff that 
has been removed shall be replaced by the Consultant within one week of 
Department notification. 

Before an assigned project begins, all project staff shall have a working 
knowledge of the current CPAM and must possess all the necessary 
qualifications/certifications for fulfilling the duties of the position they hold. 
Cross training of the Consultant’s project staff is highly recommended to achieve 
a knowledgeable and versatile project inspection team but shall not be at any 
additional cost to the Department and should occur as workload permits. Visit the 
training page on the State Construction Office website for training dates. 

Minimum qualifications for the Consultant personnel are set forth as follows. 
Exceptions to these minimum qualifications will be considered on an individual 
basis.  The District Construction Engineer or designee will have the final approval 
authority on such exceptions.  

CEI CONSULTANT ENGINEER  - A Civil Engineering degree plus two (2) 
years of engineering experience in construction of major road or bridge structures, 
or for non-degreed personnel eight (8) years of responsible and related 
engineering experience, two (2) years of which involved construction of major 
road or bridge structures with the exception of Complex Category 2 (CC2) bridge 
structures.   
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For CC2 bridge structures, a Civil Engineering degree and registered in the State 
of Florida as a professional engineer (or if registered in another state, have the 
ability to obtain registration in Florida within six (6) months) plus five (5) years 
general bridge construction experience, two (2) years of which must have been 
with the type of CC2 bridge construction project for which CEI services are being 
provided by this scope. Additionally, a minimum of one (1) year of experience as 
the Project Administrator in primary control of the type of CC2 construction 
project for which CEI services are being provided by this scope. Post-tensioning 
experience is not required for precast prestressed concrete flat slab superstructures 
but successful completion of an FDOT accredited grouting and post-tensioning 
course is required. To be in primary control, a Project Administrator must have 
supervised two or more inspectors as well as two or more support staff (Office 
Manager, Compliance Officer, and Secretary) and must have been directly 
responsible for all CEI services assigned. 

CPTS years of experience must have included a minimum of twelve (12) 
months experience in each of the following areas: (1) casting yard operations 
and related surveying; (2) segment erection and related surveying, post-
tensioning (PT) of tendons and grouting of prestressing steel.   
CPTCB years of experience must include monitoring of the following: girder 
erection, safe use of girder erection cranes, stabilization of girders after 
erection, false work for temporary girder support, and PT and grouting 
operations.   
PTS years of experience must include monitoring of the following: 
installation of PT ducts and related hardware and post-tensioning and grouting 
of strands or be the level of experience that meets the criteria for CPTS or 
CPTCB bridges. 
MB years of experience must have been in MB mechanical and/or electrical 
construction.   

The CEI Consultant Engineer will perform Quality Assurance reviews and 
monitor the performance of the assigned inspectors on a semi-annual basis of all 
project records prepared by CEI inspection staff assigned to projects. Prepare a 
report of the Quality Assurance Review for approval of the Project Manager. 
Review should address inspector compliance with Department specifications, 
procedures, and accuracy of data being collected. Must have the following: 

QUALIFICATIONS: 
FDOT Advanced MOT 
CTQP Final Estimates Level II 

CERTIFICATIONS: 
None 

OTHER: 
Attend CTQP Quality Control Manager Course and pass the examination. 
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Attend a FDOT accredited post-tensioning training course and pass the 
examination (for post-tensioned CC2 projects)  
Attend a FDOT accredited grouting training course and pass the examination (for 
post-tensioned CC2 projects)  
Complete the Critical Structures Construction Issues, Self Study Course, and 
submit the mandatory Certification of Course Completion form (for structures 
projects) 

A Master's Degree in Engineering may be substituted for one (1) year of 
engineering experience 

CEI SENIOR INSPECTOR/– High school graduate or equivalent plus four (4) 
years of experience in construction inspection, two (2) years of which shall have 
been in bridge and/or roadway construction inspection.  

Must have the following as required by the scope of work for the project: 

QUALIFICATIONS: 
CTQP Concrete Field Technician Level I  
CTQP Concrete Field Inspector Level II (Bridges) 
CTQP Asphalt Roadway Level I  
CTQP Asphalt Roadway Level II CTQP Earthwork Construction Inspection 
Level I 
CTQP Earthwork Construction Inspection Level II 
CTQP Pile Driving Inspection  
CTQP Drilled Shaft Inspection (required for inspection of all drilled shafts 
including miscellaneous structures such as sign structures, lighting structures, and 
traffic signal structures) 
CTQP Grouting Technician Level I  
CTQP Post-Tensioning Technician Level I  
IMSA Traffic Signal Inspector Level I 
FDOT Intermediate MOT  
CTQP Final Estimates Level I  

CERTIFICATIONS: 
Nuclear Radiation Safety 

OTHER: 
Complete the Critical Structures Construction Issues, Self Study Course, and 
submit the mandatory Certification of Course Completion form (for structures 
projects). 

Responsible for performing highly complex technical assignments in field 
surveying and construction layout, making, and checking engineering 
computations, inspecting construction work, and conducting field tests and is 
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responsible for coordinating and managing the lower level inspectors. Work is 
performed under the general supervision of the Construction Project Manager.  

CEI INSPECTOR/ENGINEER INTERN - High school graduate or equivalent 
plus two (2) years experience in construction inspection, one (1) year of which 
shall have been in bridge and/or roadway construction inspection, plus the 
following: 

Must have the following as required by the scope of work of the project: 

QUALIFICATIONS: 
CTQP Concrete Field Inspector Level I  
CTQP Asphalt Roadway Level I  
CTQP Earthwork Construction Inspection Level I  
CTQP Pile Driving Inspection  
CTQP Drilled Shaft Inspection (required for inspection of all drilled shafts 
including miscellaneous structures such as sign structures, lighting structures, and 
traffic signal structures) 
IMSA Traffic Signal Inspector Level I 
CTQP Final Estimates Level I  
FDOT Intermediate MOT 

CERTIFICATIONS: 
Nuclear Radiation Safety 
IMSA Traffic Signal Inspector Level I 
Florida Stormwater, Erosion, and Sedimentation Control Training and 
Certification Program for Inspectors and Contractors 

OTHER: 
Complete the Critical Structures Construction Issues, Self Study Course, and 
submit the mandatory Certification of Course Completion form (for structures 
projects). 

Or aA Civil Engineering degree with the ability to earn additional required 
qualifications within one year.  (Note: Engineer Intern classification requires 
E.I.T. certificate.) 

Responsible for performing assignments assisting Senior Inspector in the 
performance of their duties.  Receive general supervision from the Senior 
Inspector who reviews work while in progress. Civil Engineering graduates must 
obtain certifications within the first year of working as an inspector or Engineer 
Intern. Exceptions will be permitted on a case-by-case basis so long as 
qualifications and certifications are appropriate for specific inspection duties. 
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10.3 Staffing: 

Once authorized, the Consultant shall provide appropriate inspection staffing as 
authorized throughout the duration of construction and completion of the final 
estimate. Responsible personnel, thoroughly familiar with all aspects of 
construction and final measurements of the various pay items, shall be available 
to resolve disputed final pay quantities until the Department has received a regular 
acceptance letter. 

Construction inspection forces will be required of the Consultant while the 
Contractor is working, subject to the oversight of the Consultant Engineer 
assigned responsibility for Quality Assurance reviews as described above.  

11.0 AGREEMENT MANAGEMENT: 

11.1 General: 

(1) With each monthly invoice submittal, the CEI Consultant Engineer  will 
provide a Status Report for the Agreement. This report will provide the 
CEI Consultant Engineer’s accounting of the additional Agreement 
calendar days allowed to date, an estimate of the additional calendar days 
anticipated to be added to the original schedule time, an estimate of the 
Agreement completion date, and an estimate of the Consultant funds 
expiration date per the Agreement schedule for the prime Consultant and 
for each subconsultant.  The CEI Consultant Engineer will provide a 
printout from the Equal Opportunity Reporting System showing the 
previous month’s payments made to subconsultants.  Invoices not 
including this required information may be rejected. 

(2) When the CEI Consultant Engineer identifies a condition that will require 
an amendment to the Agreement, communicate this need to the 
Construction Project Manager for acceptance. Upon acceptance, prepare 
and submit an Amendment Request (AR), and all accompanying 
documentation to the Construction Project Manager for approval and 
further processing. The AR is to be submitted at such time to allow the 
Department 12 weeks to process, approve, and execute the AR. The 
content and format of the AR and accompanying documentation shall be 
in accordance with the instructions and format to be provided by the 
Department. 

(3) The CEI Consultant Engineer is responsible for performing follow-up 
activities to determine the status of each Amendment Request submitted to 
the Department. 
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11.2 Invoicing Instructions: 

Monthly invoices shall be submitted to the Department in a format and 
distribution schedule defined by the Department, no later than the 20th day of the 
following month. 

If the monthly invoice cannot be submitted on time, notify the Department prior 
to the due date stating the reason for the delay and the planned submittal date. 
Once submitted, the CEI Consultant Engineer shall notify the Construction 
Project Manager via e-mail of the total delay in calendar days and the reason(s) 
for the delay(s).  

All invoices shall be submitted to the Department in electronic and hard copy 
formats in accordance with District Construction and Consultant Invoice 
Transmittal System (CITS) procedures. The Construction Project Manager must 
receive hard copy documentation within three (3) workdays of electronic 
submittal or the electronic submittal will be rejected. (Saturday, Sunday, and 
Department holidays are not considered workdays). 

All charges to the individual project will end no later than thirty (30) calendar 
days following final acceptance; or where all items of work are complete and 
conditional/partial acceptance is issued; unless authorized in writing by the 
Department. 

A Final Invoice will be submitted to the Department no later than the 60th day 
following Final Acceptance of the individual project or as requested by the 
Department. 

12.0 OTHER SERVICES: 

Upon written authorization by the District Construction Engineer or designee, the 
Consultant will perform additional services in connection with the project not otherwise 
identified in this Agreement. The following items are not included as part of this 
Agreement, but may be required by the Department to supplement the Consultant 
services under this Agreement. 

A. Provide inspection services in addition to those provided for in this Agreement. 

B. Provide services determined necessary for the successful completion and closure 
of the Construction Contract. 
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13.0 CONTRADICTIONS: 

In the event of a contradiction between the provisions of this Scope of Services and the 
Consultant’s proposal as made a part of their Agreement, the provisions of the Scope of 
Services shall apply. 

14.0 THIRD PARTY BENEFICIARY 

It is specifically agreed between the parties executing this Agreement that it is not 
intended by any of the provisions of any part of the Agreement to create in the public or 
any member thereof, a third party beneficiary hereunder, or to authorize anyone not a 
party to this Agreement to maintain a claim, cause of action, lien or any other damages or 
any relief of any kind pursuant to the terms or provisions of this Agreement. 
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LIST OF PROJECT SPECIFIC POSITIONS 

*Do not include these positions as an attachment to Scope of Services.  These positions are to be 
pulled forth and added to Article 10.2 as needed. 

CEI ASPHALT PLANT INSPECTOR- High School Graduate or equivalent plus one (1) year 
experience in the surveillance and inspection of hot mix asphalt plant operations and have the following: 

QUALIFICATIONS: 
CTQP Asphalt Plant Level I 
CTQP Asphalt Plant Level II 

CEI BRIDGE PROJECT ADMINISTRATOR (PAINTING/ LEAD ABATEMENT/ 
STRUCTURAL STEEL REPAIR):  

CERTIFICATIONS:   
NACE Level III Certified or BCI Level II Certified 
SSPC C-3 Lead Paint Removal 
AWS Certified Welding Inspector (CWI) familiar with ANSI/AASHTO/AWS Bridge Welding 
Code  

CEI BRIDGE SENIOR INSPECTOR (PAINTING/ LEAD ABATEMENT/ STRUCTURAL 
STEEL REPAIR):  

CERTIFICATIONS:   
NACE Level III Certified or BCI Level II Certified 
SSPC C-3 Lead Paint Removal 
AWS Certified Welding Inspector (CWI) familiar with ANSI/AASHTO/AWS Bridge Welding 
Code  

CEI BRIDGE INSPECTOR (PAINTING/ LEAD ABATEMENT/ STRUCTURAL STEEL 
REPAIR):  

CERTIFICATIONS:   
NACE Level I or BCI Level I  
SSPC C-3 Lead Paint Removal 
AWS Certified Welding Inspector (CWI) familiar with ANSI/AASHTO/AWS Bridge Welding 
Code 

GEOTECHNICAL TECHNICIAN for Pile Foundations- Qualified CTQP Pile Driving Inspector, 
knowledgeable in pile installation in conjunction with dynamic load tests with a minimum of three (3) 
years of experience on at least two (2) Department bridge projects: for projects with Embedded Data 
Collectors (EDCs), certified EDC monitoring equipment operator. 
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GEOTECHNICAL TECHNICIAN for Drilled Shaft Foundations- Qualified CTQP Drilled Shaft 
Inspector, knowledgeable in drilled shaft installation with a minimum of three (3) years of experience on 
at least two (2) Department bridge projects. 

CEI SENIOR ITS INSPECTOR- High School graduate or equivalent plus four (4) years of experience 
in construction inspection, two (2) years of which shall have been in ITS construction inspection plus the 
following: 

QUALIFICATIONS: 
Fiber Installation Inspection and OTDR Fiber Testing 
DMR Operation and Testing 
Controller Operation and Testing 
CCTC Installation, Operation and Testing 
Familiarity with Existing Communication Equipment and Switches 
CERTIFICATIONS: 
IMSA Traffic Signal Inspector Level I 
Or a Civil Engineering Degree and one (1) year of ITS CEI experience. 

Responsible for performing highly complex technical assignments in fields surveying and construction 
layout, making and checking engineering computations, inspecting construction work and conducting 
field tests and is responsible for coordinating and managing the lower level inspectors.  Work is 
performed under the general supervision of the Project Administrator. 

CEI ITS INSPECTOR- High School Graduate or equivalent plus two (2) years of experience in 
construction inspection, one (1) year of which shall have been in ITS construction inspection, plus the 
following: 

QUALIFICATIONS: 
Fiber Installation Inspection and OTDR Fiber Testing 
DMR Operation and Testing 
Controller Operation and Testing 
CCTC Installation, Operation and Testing 
Familiarity with Existing Communication Equipment and Switches 

CERTIFICATIONS: 
None  
Or a Civil Engineering Degree 

Responsible for performing assignments in assisting Senior Inspector in the performance of their duties. 
Receive general supervision from the Senior Inspector who reviews work while in progress.  Civil 
Engineering graduates must obtain certifications within the first year of working as an inspector or 
Engineer Intern.  Exceptions will be permitted on a case-by-case basis so long as qualifications and 
certifications are appropriate for specific inspection duties. 

SYSTEMS TECHNICIAN- High School Graduate plus five (5) years of experience in Electronic 
Systems and/or Traffic Engineering technician level work, detailed experience and training in the use of 
Otter’s and other equipment related to fiber optic communication testing.  Requires certification of this 
training or equivalent training. 

CEI LANDSCAPE INSPECTOR- High School Graduate or equivalent plus five (5) years of 
commercial or roadway landscape construction experience or Florida Nursery Growers and Landscape 
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Association (FNGLA) Certified Landscape Contractor Certification plus two (2) years of commercial or 
roadway landscape construction experience or a degree in a related field plus three (3) years of 
commercial or roadway landscape construction experience.  The individual must be skilled at plant 
identification, classification, and grades and standards for nursery plants as established by the manual 
“Grades and Standards for Nursery Plants” by the Florida Department of Agriculture and Consumer 
Services.  The individual must be knowledgeable of current Florida Department of Transportation 
standards for landscape installation, including plans reading and irrigation system construction.  The 
individual must have the ability to read and interpret contract documents.  The individual will receive 
general supervision from the Senior Inspector who reviews work while in progress. 

PUBLIC INFORMATION OFFICER- High School Graduate or equivalent and be knowledgeable in 
public information and/or advertising involving mass circulation or distribution of literature, mass 
advertising or other similar activities and performed such work for at least three (3) years. 

CEI SENIOR INSPECTOR BUILDING STRUCTURES- High School Graduate plus eight (8) years 
of experience in construction inspection with four (4) years of experience in performing highly complex 
technical assignments in field surveying and construction layout, making and checking engineering 
computations, inspecting construction work and conducting fields tests.  Senior Building Structures 
Inspector must be fully knowledgeable of all aspects of the building construction to include masonry 
work and familiarization with the local and State building codes and ordinances.  Work is performed 
under the general supervision of the Project Engineer. 

CEI BUILDING INSPECTOR/ ELECTRICAL- High School Graduate plus five (5) years experience 
as a qualified building inspector or general contractor.  Experience shall be actual field experience as a 
qualified building inspector or job superintendent.  Inspector must be fully knowledgeable of all local and 
State building codes and ordinances. 

CEI UTILITY COORDINATOR- High School Graduate or equivalent and be knowledgeable of 
Department’s Standards, policies, procedures, and agreements and shall have a minimum of four (4) years 
of experience performing utility coordination in accordance with Department’s Standards, policies, 
procedures and agreements. 


