PROSECUTION OF WORK - FLEXIBLE START TIME.
(REV 2-15-10) (FA 2-17-10) (1-17)

SUBARTICLE 8-3.3 is deleted and the following substituted:

8-3.3 Beginning Work: The notice to proceed will be issued within 20 days after execution of the Contract by the Department.

For this Contract, a period of ___ calendar days will be allowed after the notice to proceed is issued. This period allows time for the Contractor to adjust work forces, equipment, schedules, and the procurement of materials, to proceed in a manner to minimize disruption to the public. Charging of Contract Time will begin when this time period ends or on the actual day that work begins at the site, whichever is the earlier.

Notify the Engineer in writing at least 30 days prior to beginning work on the project.