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MEASUREMENT AND PAYMENT – SCOPE OF PAYMENTS. 

(REV. 9-22-1511-24-153-21-16) (1-16) 

SUBARTICLE 9-2.1 is expanded as follows: 

  Request payment for work completed and accepted by the Department by 
submitting an invoice using the pay items and unit prices contained in the Contract. Include the 
Contract Number, the Financial Project Number, the Invoice Number, the Invoice Date and the 
period that the invoice represents. If required by the Engineer, furnish photos of the completed 
work at each location with the invoice. Submit the invoice no more often than once every 28 
days to the Engineer in charge of the project. Upon receipt and approval, payment will be made 
less an amount retained or withheld in the Contract. 
 
 

SUBARTICLES 9-2.1.1 and 9-2.1.2 are deleted. 

 
 

SUBARTICLE 9-3.2 is deleted. 

 
 

SUBARTICLE 9-3.3.1is deleted and the following substituted:  

   9-3.3.1 Error in Lump Sum Quantity: Where the Department designates 
the pay quantity for an item to be a lump sum and the plans show an estimated quantity, the 
Department will adjust the lump sum compensation only in the event that either the Contractor 
submits satisfactory evidence or the Department determines and furnishes satisfactory evidence 
that the lump sum quantity shown is in substantial error. The term “substantial error” is defined 
as the smaller of (a) or (b) below: 
    (a) a difference between the original plan quantity and final 
quantity of more than 5%, 
    (b) a change in quantity which causes a change in the amount 
payable of more than $5,000. 
 
 

SUBARTICLE 9-5.1 is deleted and the following substituted: 

 9-5.1 General: If the work extends over a period in excess of 45 calendar days, the 
Contractor may claim partial payment for work completed and accepted by the Department by 
submitting an invoice. The actual reimbursement to the contractor will be based on: 
  1. the percentage of the Lump Sum contract completed, or 
  2. the pay items and the unit prices contained in the Contract Document 
completed, and accepted by the Engineer in charge . 
  Contract amount is defined as the original contract amount adjusted by approved 
supplemental agreements. 
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  Retainage will be determined for each project on multiple project Contracts. The 
Department will not accept Securities, Certificates of Deposit or letters of credit as a replacement 
for retainage. Amounts withheld will not be released until payment of the final estimate. 
  An amount may be retained from a Contractor’s payment until final acceptance of 
materials or work at the end of a burn-in or establishment period. The amount retained will be 
determined in accordance with the following schedule: 
 

 
Percentage Contract Amount Completed 

 

 
Amount Retained 

 
0 to 75 None 

75 to 100 
10 % of value of work completed exceeding 

75% of Contract Amount. 
 
  The Engineer will make payments based upon invoices submitted by the 
Contractor in accordance with 9-2.1. 
 
 

SUBARTICLE 9-5.5 is deleted. 

 
 

ARTICLE 9-8 is deleted and the following substituted: 

9-8 Acceptance and Final Payment. 
 If the Contractor fails to furnish all required Contract Documents as listed in (1) through 
(4) below within 90 days of the Contractor’s submittal of a final invoice, the Department may 
suspend the Contractor from bidding under the provisions of Florida Administrative Code 14-22. 
 Submit a completed Contractor’s Affidavit and Surety Consent (Form 21-A) (Department 
Form# Number 700-050-21) to the Department within 90 days of submittal of the final invoice.  
If thisFailure to submit this form Form is not submitted as required, the Department  may result 
in a determination of Contractor Non-Responsibility suspend the Contractor from bidding  under 
the provisions of 14-22.0141, F.lorida A.dministrative C., and the Contractor will be prohibited 
from bidding, subcontracting, or acting as a material supplier on any Department contracts.ode 
14-22. final invoice in accordance with 9-2.1 for work completed and accepted by the 
Department. The Department will pay the estimate, less any sums that the Department may have 
deducted or retained under the provisions of the Contract, provided the Contractor has met the 
requirements of (1) through (3) below. 
  1. The Contractor has performed the work and properly maintained the project, as 
specified in the Contract Documents. 
  2. Consistent with Florida Statues 337.19(2), any suits against the Department 
concerning this Contract shall be commenced by the Contractor within 820 calendar days from 
and after the date all work is completed and accepted by the Department which date shall be 
final acceptance. The Contractor’s failure to commence suit against the Department within the 
820-day period also constitutes acceptance of final payment. 
  32. The Contractor has furnished a sworn affidavit to the effect that the 
Contractor has paid all bills and no suits are pending (other than those exceptions listed, if any) 
and that the Contractor has not offered or made any gift or gratuity to, or made any financial 
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transaction of any nature with, any employee of the Department in the performance of the 
Contract. Include with the listed tort liability exceptions, if any, evidence of adequate insurance 
coverage as required in 7-13. 
  43. The surety on the contract bond consents, by completion of their portion of 
the affidavit and surety release subsequent to the Contractor’s completion of its portion, to final 
payment to the Contractor, and agrees that the making of such payment does not relieve the 
surety of any of its obligations under the bond. 
 Consistent with Florida Statues 337.19(2), any suits against the Department concerning 
this Contract shall be commenced by the Contractor within 820 calendar days from and after the 
date all work is completed and accepted by the Department which date shall be final acceptance. 
The Contractor’s failure to commence suit against the Department within the 820-day period 
also constitutes acceptance of final payment. 
 
 

ARTICLE 9-9 is expanded by the following: 

 Section 215.422(5), Florida Statutes, requires the Department to include a statement of 
vendor (Contractor) rights. Contractors are hereby advised of the following: 
  Contractors providing goods and services to an agency should be aware of the 
following time frames: Upon receipt, an agency has five working days to inspect and approve the 
goods and services, unless the bid specifications, purchase order or Contract specifies otherwise. 
An agency has 20 days to deliver a request for payment (voucher) to the Department of Financial 
Services. The 20 days are measured from the latter of the date the invoice is received or the 
goods or services are received, inspected and approved, by the Department of Transportation. 
  If a payment is not made within 40 days, a separate interest penalty at the rate 
established pursuant to Section 55.03(1), Florida Statutes will be due and payable in addition to 
the invoice amount, to the Contractor. The interest penalty provision applies after a 35-day time 
period to health care providers, as defined by rule. Interest penalties of less than one dollar will 
not be enforced unless the Contractor requests payment. Invoices which have to be returned to a 
Contractor because of Contractor preparation errors will result in a delay in the payment. The 
invoice payment requirements do not start until a properly completed invoice is provided to the 
Department. 
  A Vendor Ombudsman has been established within the Department of Financial 
Services. The duties of this individual include acting as an advocate for Contractors who may be 
experiencing problems in obtaining timely payment(s) from a state agency. The Vendor 
Ombudsman may be contacted by calling the Bureau of Accounting at (850) 413-5516. 
 
 


