



Vendor Ranking

Page 1 of 1

Letting: 01210218 February 18, 2021 11:00 AM **Call Order:** 006 **Contract:** E1T70
District: District 1 **Counties:** MANATEE **Fed Aid No:** N/A
Contract Time: 100 AVAILABLE DAYS **Project(s):** 44634815201 (*)
Contract Desc: SR 789 (BDI)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AF USA CONSTRUCTION CORP	Responsive	Winning bid	\$135,271.38	100.00%
2	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	\$178,714.94	132.12%
3	C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.	Responsive	Non-Winning Bid	\$212,360.50	156.99%
4	WRANGLER CONSTRUCTION INC.	Responsive	Non-Winning Bid	\$249,995.79	184.81%
5	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	\$279,873.00	206.90%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Page 1 of 8

Letting: 01210218 February 18, 2021 **Call Order:** 006 **Contract:** E1T70
District: District 1 **Counties:** MANATEE **Fed Aid No:** N/A
Contract Time: 100 AVAILABLE DAYS **Project(s):** 44634815201 (*)
Contract Descr: SR 789 (BDI)

The improvements under this Contract consist of replacing existing sidewalk with Architectural Permeable Pavers for drainage improvements on SR 789 (Gulf Drive North) from North of 9th Street to Avenue C in Manatee County.

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by FDOT. Small business size standards can be found at <http://www.fdot.gov/equalopportunityoffice/bdi.shtm>

For more information about bidding on BDI projects, please see the training guide located at <http://www.cmdp-bgp.com/bdi-projects.html>

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents. The form may be accessed at: <http://www.fdot.gov/contracts/forms/forms.shtm>

It is only necessary to submit the Small Business Affidavit (SBA) form once per year.

Send a completed and notarized affidavit as an attachment to: fdot.bdi@dot.state.fl.us.

All Sublet work must be contracted to a small business or businesses as defined by the Department. The subcontractor must also submit a notarized Small Business Affidavit Form provided by the Department prior to the start of work.

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid unless bidder is prequalified in the projects major work type, per Rule 14-22, Florida Administrative Code.

Upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the "File Attachment Upload" folder in the Expedite application.

BDI Reference Sheet may be found at: <http://www.fdot.gov/equalopportunityoffice/bdi.shtm>

Proposal Guaranty of \$500 is required for bids over \$150,000 and may be in the form of a Cashiers Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) AF USA CONSTRUCTION CORP		(2) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(3) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount



Tabulation of Bids

Letting: 01210218 February 18, 2021

Call Order: 006

Contract: E1T70

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) AF USA CONSTRUCTION CORP		(2) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(3) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 44634815201		(1.000) LS	35,406.46000	35,406.46	58,000.00000	58,000.00	32,000.00000	32,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44634815201		(100.000) DA (LS)	12,574.76000	12,574.76	33,000.00000	33,000.00	17,500.00000	17,500.00
0015 0102 60 WORK ZONE SIGN		1,600.000 ED	0.35000	560.00	0.48000	768.00	0.30000	480.00
0020 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		550.000 FD	3.51000	1,930.50	3.61000	1,985.50	0.30000	165.00
0025 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		228.000 ED	12.87000	2,934.36	30.61000	6,979.08	17.50000	3,990.00
0030 0104 10 3 SEDIMENT BARRIER		885.000 LF	1.63000	1,442.55	2.01000	1,778.85	10.00000	8,850.00
0035 0104 15 SOIL TRACKING PREVENTION DEVICE		2.000 EA	0.01000	0.02	1,600.00000	3,200.00	1,000.00000	2,000.00
0040 0104 18 INLET PROTECTION SYSTEM		1.000 EA	147.61000	147.61	100.00000	100.00	325.00000	325.00



Tabulation of Bids

Letting: 01210218 February 18, 2021

Call Order: 006

Contract: E1T70

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) AF USA CONSTRUCTION CORP		(2) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(3) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0045 0107 1 LITTER REMOVAL		5.940 AC	287.46000	1,707.51	100.00000	594.00	150.00000	891.00
0050 0107 2 MOWING		1.430 AC	1,166.29000	1,667.79	100.00000	143.00	250.00000	357.50
0055 0110 1 1 CLEARING & GRUBBING 44634815201		(0.040) AC (LS)	5,850.00000	5,850.00	15,000.00000	15,000.00	56,000.00000	56,000.00
0060 0110 4 10 REMOVAL OF EXISTING CONCRETE		272.000 SY	59.45000	16,170.40	18.61000	5,061.92	55.50000	15,096.00
0065 0110 7 1 MAILBOX, F&I SINGLE		1.000 EA	158.76000	158.76	400.00000	400.00	750.00000	750.00
0070 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK		272.000 SY	170.05000	46,253.60	158.49000	43,109.28	231.25000	62,900.00
0075 0570 1 2 PERFORMANCE TURF, SOD		171.000 SY	9.86000	1,686.06	10.61000	1,814.31	25.00000	4,275.00
0080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44634815201		(1.000) LS	6,781.00000	6,781.00	6,781.00000	6,781.00	6,781.00000	6,781.00
0001 Roadway Section Totals:			\$135,271.38		\$178,714.94		\$212,360.50	



Tabulation of Bids

Letting: 01210218 February 18, 2021

Call Order: 006

Contract: E1T70

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) AF USA CONSTRUCTION CORP		(2) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(3) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:			\$135,271.38		\$178,714.94		212,360.50	



Tabulation of Bids

Letting: 01210218 February 18, 2021

Call Order: 006

Contract: E1T70

Line No / Item ID		Alternate	Quantity Units	(4) WRANGLER CONSTRUCTION INC.		(5) MIDWESTERN CONSTRUCTION, INC			
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
() indicates item is bid as Lump Sum									
SECTION: 0001			Roadway						
0005	0101 1		(1.000)	96,000.00000	96,000.00	45,700.00000	45,700.00		
MOBILIZATION 44634815201			LS						
0010	0102 1		(100.000)	6,300.00000	6,300.00	22,150.00000	22,150.00		
MAINTENANCE OF TRAFFIC 44634815201			DA (LS)						
0015	0102 60		1,600.000	0.50000	800.00	1.00000	1,600.00		
WORK ZONE SIGN			ED						
0020	0102 74 8		550.000	18.30000	10,065.00	10.00000	5,500.00		
CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)			FD						
0025	0102 99		228.000	13.90000	3,169.20	20.00000	4,560.00		
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY			ED						
0030	0104 10 3		885.000	2.00000	1,770.00	3.00000	2,655.00		
SEDIMENT BARRIER			LF						
0035	0104 15		2.000	2,150.00000	4,300.00	3,500.00000	7,000.00		
SOIL TRACKING PREVENTION DEVICE			EA						
0040	0104 18		1.000	250.00000	250.00	500.00000	500.00		
INLET PROTECTION SYSTEM			EA						



Tabulation of Bids

Letting: 01210218 February 18, 2021

Call Order: 006

Contract: E1T70

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) WRANGLER CONSTRUCTION INC.		(5) MIDWESTERN CONSTRUCTION, INC			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0045 0107 1 LITTER REMOVAL		5.940 AC	27.00000	160.38	100.00000	594.00		
0050 0107 2 MOWING		1.430 AC	47.00000	67.21	100.00000	143.00		
0055 0110 1 1 CLEARING & GRUBBING 44634815201		(0.040) AC (LS)	22,700.00000	22,700.00	87,500.00000	87,500.00		
0060 0110 4 10 REMOVAL OF EXISTING CONCRETE		272.000 SY	12.00000	3,264.00	100.00000	27,200.00		
0065 0110 7 1 MAILBOX, F&I SINGLE		1.000 EA	350.00000	350.00	650.00000	650.00		
0070 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK		272.000 SY	340.00000	92,480.00	235.00000	63,920.00		
0075 0570 1 2 PERFORMANCE TURF, SOD		171.000 SY	9.00000	1,539.00	20.00000	3,420.00		
0080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44634815201		(1.000) LS	6,781.00000	6,781.00	6,781.00000	6,781.00		
0001 Roadway Section Totals:			\$249,995.79		\$279,873.00			



Tabulation of Bids

Letting: 01210218 February 18, 2021

Call Order: 006

Contract: E1T70

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) WRANGLER CONSTRUCTION INC.		(5) MIDWESTERN CONSTRUCTION, INC			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:			\$249,995.79		\$279,873.00			



Tabulation of Bids

Letting: 01210218 February 18, 2021 **Call Order:** 006 **Contract:** E1T70

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.