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The Design-Build Firm shall examine boring data, where available, and make their own interpretation of 
the subsoil investigations and other preliminary data, and shall base their bid on their own opinion of the 
conditions likely to be encountered. The submission of a proposal is prima fascia evidence that the Design-
Build Firm has made an examination as described in this provision. 

The Design-Build Firm shall demonstrate good Project management practices while working on this 
Project.  These include communication with the Department and others as necessary, management of time 
and resources, and documentation.   

The Design-Build Firm will provide Litter Removal and Mowing in accordance with Specification Section 
107 with monthly mowing frequency and monthly litter removal. 

B. Department Responsibility 

The Department will provide contract administration, management services, construction engineering 
inspection services, environmental oversight, and quality acceptance reviews of all work associated with 
the development and preparation of the contract plans, permits, and construction of the improvements.  The 
Department will provide Project specific information and/or functions as outlined in this document. 

In accordance with 23 CFR 636.109 of the FHWA, in a Federal Aid project, the Department shall have 
oversight, review, and approval authority of the permitting process. 

The Department will determine the environmental impacts and coordinate with the appropriate agencies 
during the preparation of NEPA or SEIR Reevaluations. For federal projects, the Department will 
coordinate and process Reevaluations with FHWA. 

II. Schedule of Events. 

Below is the current schedule of the events that will take place in the procurement process.  The Department 
reserves the right to make changes or alterations to the schedule as the Department determines is in the best 
interests of the public.  Proposers will be notified sufficiently in advance of any changes or alterations in 
the schedule.  Unless otherwise notified in writing by the Department, the dates indicated below for 
submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for 
those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified. 

Date Event 
October 30, 2017 Advertisement
November 20, 2017 Letters of Interest for Phase I of the procurement process due in 

District Office by 5:00  pm local time
December 18, 2017 Proposal Evaluators submit Letter of Interest Scores to Contracting 

Unit 12:00 pm local time
December 26, 2017 Contracting Unit submit Letter of Interest Scores and Proposal 

Evaluator comments to Selection Committee 2:00 pm local time
January 18, 2018 Public Meeting of Selection Committee to review and confirm Letter 

of Interest scores 10:00 am local time
January 18, 2018 Notification to Responsive Design-Build Firms of the Letter of 

Interest scores 4:00 pm local time (Design Build Firms are also 
provided their individual scores on this date)

January 22, 2018 Deadline for all responsive Design-Build Firms to affirmatively 
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declare intent to continue to Phase II of the procurement process 2:00 
pm local time

January 22, 2018 Shortlist Posting 4:00 pm
February 2, 2018 Final RFP provided to Design-Build firms providing Affirmative 

Declaration of Intent to continue to Phase II of the procurement 
process

February 13, 2018 Mandatory Pre-Bid Meeting at 1:30 pm local time in District One 
Headquarters, 801 N. Broadway Ave., Bartow, FL 33830 District 
Office.  All Utility Agency/Owners that the Department contemplates 
an adjustment, protection, or relocation is possible are to be invited to 
the mandatory Pre-Proposal meeting. 

February 28, 2018 Utility Pre-Proposal Meeting facilitated by the District Utility 
Engineer at 9:00 a.m. local time in District One Headquarters, 801 N. 
Broadway Ave., Bartow, FL 33830 District Office.

March 19, 2018 Deadline for Design-Build Firms to submit questions (for which an 
answer is assured) in accordance with Specification 2-4 prior to the 
submittal of Technical Proposal

March 27, 2018 Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to 
the submittal of the Technical Proposal.

April 9, 2018 Technical Proposals due in District Office by 5:00 pm local time
April 9, 2018 Deadline for Design-Build for to “opt out” of Technical Proposal Page 

Turn meeting.
April 23, 2018 Thirty-minute "Page Turn" of Design-Build Firm's Technical 

Proposal 
May 7, 2018 Deadline for Department to provide a preliminary list of questions in 

advance of the Question & Answer Session
May 14, 2018 Question and Answer Session. Times will be assigned during the pre-

proposal meeting. One hour will be allotted for questions and 
responses.

May 21, 2018 Deadline for Design-Build Firms to submittal of Written Clarification 
letter following Question and Answer Session 2:00pm local time

May 21, 2018 Deadline for Design-Build Firms to submit questions (for which an 
answer is assured) in accordance with Specification 2-4 prior to the 
submittal of the Bid Price Proposal

May 28, 2018 Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to 
the submittal of the Price Proposal.

August 21, 2018 Price Proposals due in District Office by 11:00 am local time.
August 21, 2018 Public Meeting announcing of Technical Scores and opening of Price 

Proposals at 11:00 am
August 30, 2018 Public Meeting of Selection Committee to determine intended Award 

10:00 am
August 30, 2018 Posting of the Department’s intended decision to Award (Final 

Selection Posting) 4:00 pm
September 13, 2018 FHWA Concurrence to Award
September 19, 2018 Anticipated Award Date
October 1, 2018 Design-Build Firm execute the contract 
October 11, 2018 FDOT executes the contract


