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oversight, review, and approval authority of the permitting process. 

The Department will determine the environmental impacts and coordinate with the appropriate agencies 
during the preparation of NEPA or SEIR Reevaluations. For federal projects, NEPA Reevaluations will be 
processed by the Department’s EMO Office for approval by OEM pursuant to 23 U.S.C. §327 and a 
Memorandum of Understanding dated December 14, 2016 and executed by the FHWA and the Department. 

II. Schedule of Events. 

Below is the current schedule of the events that will take place in the procurement process.  The Department 
reserves the right to make changes or alterations to the schedule as the Department determines is in the best 
interests of the public.  Proposers will be notified sufficiently in advance of any changes or alterations in 
the schedule.  Unless otherwise notified in writing by the Department, the dates indicated below for 
submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for 
those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified. 

Date Minimum 
# of Days 

Event 

08/19/2019 21 Planned Advertisement
09/10/2019 0 Official Advertisement

10/02/2019 22 
Letters of Interest for Phase I of the procurement process due in District 
Office by 05:00 pm local time 

10/23/2019 21 
Proposal Evaluators submit Letter of Interest Scores to Contracting Unit 
12:00 pm local time

10/28/2019 5 
Contracting Unit provides Letter of Interest scores and Proposal 
Evaluators comments to Selection Committee 12:00 pm local time

10/31/2019 3 
Public Meeting of Selection Committee to review and confirm Letter of 
Interest scores 10:00 am local time

10/31/2019 0  Shortlist Posting Date

11/5/2019 5 
Final RFP provided to Design-Build firms continuing to Phase II of the 
procurement process

11/15/2019 10 

Mandatory Pre-proposal meeting at 09:30 am local time in District 
Office Bartow.  All Utility Agency/Owners that the Department 
contemplates an adjustment, protection, or relocation is possible are to 
be invited to the mandatory Pre-Proposal meeting.

11/15/2019 0 
Utility Pre-Proposal Meeting facilitated by the District Utility Engineer at 
10:00 am local time in District Office Bartow.

11/21/2019 6 
Deadline for Design-Build Firm to request participation in One-on-One 
Alternative Technical Concept Discussion Meeting No. 1

11/27/2019 6 
Deadline for Design-Build Firm to submit preliminary list of Alternative 
Technical  Concepts prior to One-on-One Alternative Technical Concept 
Discussion Meeting No. 1

12/05/2019 8 
One-on-One Alternative Technical Concept Discussion Meeting No. 1. 
90 Minutes will be allotted for this Meeting. 

12/05/2019 0 
Deadline for Design-Build Firm to request participation in One-on-One 
Alternative Technical Concept Discussion Meeting No. 2

12/12/2019 7 
Deadline for Design-Build Firm to submit preliminary list of One-on-One 
Alternative Technical  Concepts prior to Alternative Technical Concept 
Discussion Meeting No. 2
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12/17/2019 5 
One-on-One Alternative Technical Concept Discussion Meeting No. 2. 
90 Minutes will be allotted for this Meeting.  

01/13/2020 27 
Deadline for submittal of Alternative Technical Concept Proposals 05:00 
pm local time. 

01/13/2020 0 
Final deadline for submission of requests for Design Exceptions or  
Design Variations.  

02/07/2020 25 Addendum issued for approved Design Exceptions.

02/14/2020 7 
Deadline for Design-Build Firm to request participation in One-on-One 
Alternative Technical Concept Discussion Meeting No. 3 12:00 pm local 
time

2/21/2020 7 

One-on-One Alternative Technical Concept Discussion Meeting No. 3. 
60 Minutes will be allotted for this Meeting. This ATC meeting is for 
continuing discussion on ATCs submitted prior to 12/17/2020 for which 
the Department requested additional information and were not approved 
or for new ATCs that are a direct response to an Addendum issued on or 
after 12/18/2019

02/28/2020 7 

Deadline for submittal of Alternative Technical Concept Proposals for 
which the Department requested additional information and were not 
approved or for new ATCs that are a direct response to an Addendum 
issued on or after 2/7/2020. Deadline is 5:00 pm local time.  

03/13/2020 14 DDE completes review of ATCs and notifies Design-Build Firms.  

03/27/2020 14 
Deadline for submittal of questions, for which a response is assured, prior 
to the submission of the Technical Proposal. All questions shall be 
submitted to the Pre-Bid Q&A website. 

04/03/2020 7 
Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to the 
submittal of the Technical Proposal.

04/08/2020 5 Technical Proposals due in District Office by 05:00 p.m. local time.

04/08/2020
0

Deadline for Design-Build Firm to “opt out” of Technical Proposal Page 
Turn meeting.

04/15/2020 7 
Technical Proposal Page Turn Meeting. Times will be assigned during the 
Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting. 
GoToMeeting (Addendum 5)

05/06/2020 21 
Question and Answer Written Reponses. Deadline for the Department to 
provide a list of questions/clarifications for the Design-Build Firm to 
answer.

05/15/2020 9 
Deadline for submittal of Written Responses to the Department’s 
questions/clarifications from the Design-Build Firm. 05:00 pm local time.

05/22/2020 7 
Deadline for submittal of follow up questions to previously submitted 
Written Responses to the Department’s questions/clarifications from the 
Design-Build Firm. 05:00 pm local time.

05/28/2020 6 
Deadline for submittal of Written Responses to the Department’s follow 
up questions. 05:00 pm local time

05/28/2020 0 
Deadline for submittal of questions, for which a response is assured, prior 
to the submission of the Price Proposal. All questions shall be submitted 
to the Pre-Bid Q&A website.

06/04/2020 7 
Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to the 
submittal of the Price Proposal.

06/04/2020 0 Deadline for the Design-Build Firm to submit a written statement per 



Request for Proposal Addendum No. 8 
I-75 at SR 884 (Colonial Blvd) May 28, 2020

Version 2020-01d 01/29/2020 Page 10 of 75

Section III. Threshold Requirements, F. Question and Answer Written 
Responses.

06/08/2020 4 Price Proposals due in District Office by 11:00 am local time.

06/08/2020 0 
Public announcing of Technical Scores and opening of Price Proposals 
at 11:00 am local time via Virtual Meeting.

06/18/2020 10 
Public Meeting Date of Selection Committee to determine intended 
Award via Virtual Meeting.

06/18/2020 0 Final Selection Posting Date
06/29/2020 11 FHWA Concurrence to Award
07/06/2020 7 Anticipated Award Date
07/21/2020 15 Anticipated Execution Date

III. Threshold Requirements. 

A. Qualifications 

Proposers are required to be pre-qualified in all work types required for the Project. The technical 
qualification requirements of Florida Administrative Code (F.A.C.) Chapter 14-75 and all qualification 
requirements of F.A.C. Chapter 14-22, based on the applicable category of the Project, must be satisfied.   

B. Joint Venture Firm 

Two or more Firms submitting as a Joint Venture must meet the Joint Venture requirements of Section 14-
22.007, F.A.C.  Parties to a Joint Venture must submit a Declaration of Joint Venture and Power of Attorney 
Form No. 375-020-18, prior to the deadline for receipt of Letters of Interest.  

If the Proposer is a Joint Venture, the individual empowered by a properly executed Declaration of Joint 
Venture and Power of Attorney Form shall execute the proposal. The proposal shall clearly identify who 
will be responsible for the engineering, quality control, and geotechnical and construction portions of the 
Work.  The Joint Venture shall provide an Affirmative Action Plan specifically for the Joint Venture. 

C. Price Proposal Guarantee 

A Price Proposal guaranty in an amount of not less than five percent (5%) of the total bid amount shall 
accompany each Proposer’s Price Proposal.  The Price Proposal guaranty may, at the discretion of the 
Proposer, be in the form of a cashier’s check, bank money order, bank draft of any national or state bank, 
certified check, or surety bond, payable to the Department.  The surety on any bid bond shall be a company 
recognized to execute bid bonds for contracts of the State of Florida.  The Price Proposal guaranty shall 
stand for the Proposer’s obligation to timely and properly execute the contract and supply all other 
submittals due therewith.  The amount of the Price Proposal guaranty shall be a liquidated sum, which shall 
be due in full in the event of default, regardless of the actual damages suffered.  The Price Proposal guaranty 
of all Proposers’ shall be released pursuant to 3-4 of the Division I Design-Build Specifications. 

D. Pre-Proposal Meeting 

Attendance at the pre-proposal meeting is mandatory. Any Short-Listed Design-Build Firm failing to attend 
will be deemed non-responsive and eliminated from further consideration.  The purpose of this meeting is 
to provide a forum for the Department to discuss with all concerned parties the proposed Project, the design 


