Request for Proposal — Addendum No 4
SR 70 from Lorraine Road to Bourneside Boulevard April 3, 2023

during the preparation of PD&E study re-evaluations. For federal projects, re-evaluations will be processed
by the District Environmental Management Office for approval by the Department’s Office of
Environmental Management (OEM) pursuant to 23 U.S.C. §327 and a Memorandum of Understanding
dated May 26, 2022 and executed by the FHWA and the Department.

I1. Schedule of Events.

Below is the current schedule of the events that will take place in the procurement process. The Department
reserves the right to make changes or alterations to the schedule as the Department determines is in the best
interests of the public. Proposers will be notified sufficiently in advance of any changes or alterations in
the schedule. Unless otherwise notified in writing by the Department, the dates indicated below for
submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for
those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified.

Date Minimum Event
# of Days

Friday, September 23, 2022 0 Planned Advertisement
Wednesday, October 5, 2022 12 Current Advertisement

Letters of Interest for Phase | of the procurement process
Wednesday, October 26, 2022 21

eanesday, Detober 6, due in District Office by 5:00 pm local time

Thursday, November 10, 2022 15 Proposal Evaluators submit Letter of Interest Scores to

Contracting Unit by 9:30 am local time

Contracting Unit submit Letter of Interest Scores and
Friday, November 11, 2022 1 Proposal Evaluator comments to Selection Committee by
9:30 am local time

Public Meeting of Selection Committee to review and

Tuesday, November 15, 2022 4 confirm Letter of Interest scores by 9:30 am local time
Tuesday, November 15, 2022 0 Shortlist Posting Date
Tuesday, November 22, 2022 7 Final RFP provided to Design-Build Firms continuing to

Phase Il of the procurement process 5:00pm local time
Virtual Mandatory Pre-Proposal Meeting District Office at
8:00 am local time. All Utility Agency/Owners that the
Tuesday, November 29, 2022 7 Department contemplates an adjustment, protection, or
relocation is possible are to be invited to the Mandatory
Pre-Proposal Meeting.

Virtual Utility Pre-Proposal Meeting facilitated by the
District Utility Engineer at 9:00 am local time.

Deadline for Design-Build Firm to request participation in
Monday, December 5, 2022 6 One-on-One Alternative Technical Concept Discussion
Meeting No. 1 by 5:00 pm local time

Deadline for Design-Build Firm to submit preliminary list
of Alternative Technical Concept prior to One-on-One

Tuesday, November 29, 2022 0

Monday, December 12, 2022 / Alternative Technical Concept Discussion Meeting No. 1
by 5:00 pm local time
Monday, December 19, 2022 7 One-on-One Alternative Technical Concept Discussion

Meeting No. 1. 90 Minutes will be allotted for this
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Meeting.
Friday, January 6, 2023 Deadline for Design-Build Firms to submit ATC Proposals
18 and for the submission of Design Exceptions or Variations

05:00 pm local time.
Deadline for Department Responses to Alternative

Monday, January 23, 2023

17 Technical Concept Proposals
Monday, February 6, 2023 14 Addendum issued for approved Design Exceptions by
5:00 pm local time
Monday, February 13, 2023 Deadline for Design-Build Firm to request participation in
7 One-on-One Alternative Technical Concept Discussion
Meeting No. 2. 5:00 pm local time
Monday, February 20, 2023 One-on-One Alternative Technical Concept Discussion

Meeting No. 2. 60 Minutes will be allotted for this
Meeting. This ATC meeting is for continuing discussion on
7 ATCs submitted prior to 1/6/2023 for which the
Department requested additional information and were
not approved or for new ATCs that are a direct response
to an Addendum issued on or after 12/20/2022.
Monday, February 27, 2023 Deadline for submittal of Alternative Technical Concept
Proposals for which the Department requested
7 additional information and were not approved or for new
ATCs that are a direct response to an Addendum issued
on or after 12/20/2022. Deadline is 5:00 pm local time.
DDE completes review of ATCs and notifies Design-Build
Firms

Tuesday, April 4, 2023 Deadline for submittal of questions, for which a response
is assured, prior to the submission of the Technical
Proposal. All questions shall be submitted to the Pre-Bid
Q&A website.

Friday, April 7, 2023 Deadline for the Department to post responses to the
Pre-Bid Q&A website for questions submitted by the
Design-Build Firms prior to the submittal of the Technical
Proposal.

Technical Proposals due in District Office by 5:00 pm local
time

Deadline for Design-Build for to “opt out” of Technical
Proposal Page Turn meeting.

Monday, April 17, 2023 Technical Proposal Page Turn Meeting. Times will be
7 assigned during the Pre-Proposal Meeting. 30 Minutes
will be allotted for this Meeting.

Thursday, May 11, 2023 Question and Answer Written Reponses. Deadline for the
24 Department to provide a list of questions/clarifications
for the Design-Build Firm to answer.

Thursday, May 18, 2023 Deadline for submittal of Question and Answer Written
7 Responses to the Department’s questions/clarifications
from the Design-Build Firm. 5:00 pm local time.
Thursday, May 25, 2023 7 Deadline for submittal of follow up questions to

Monday, March 13, 2023 14

22

Monday, April 10, 2023

Monday, April 10, 2023
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previously submitted Question and Answer Written
Responses to the Department’s questions/clarifications
from the Design-Build Firm. 5:00 pm local time.

Thursday, June 1, 2023 Deadline for submittal of Question and Answer Written
7 Responses to the Department’s follow up questions. 5:00
pm local time.
Thursday, June 1, 2023 Deadline for submittal of questions, for which a response
0 is assured, prior to the submission of the Price Proposal.
All questions shall be submitted to the Pre-Bid Q&A
website.
Tuesday, June 6, 2023 Deadline for the Department to post responses to the
5 Pre-Bid Q&A website for questions submitted by the
Design-Build Firms prior to the submittal of the Price
Proposal.
Tuesday, June 6, 2023 Deadline for the Design-Build Firm to submit a written
0 statement per Section Ill. Threshold Requirements, F.
Question and Answer Written Reponses.
Thursday, June 8, 2023 5 Price Proposals due in District Office by 11:00 am local
time.
Thursday, June 8, 2023 Public Meeting announcing of Technical Scores and
0 opening of Price Proposals at 11:00 am local time in 801
N. Broadway Avenue Bartow, FL 33830
Tuesday, June 13, 2023 5 Public Meeting Date of Selection Committee to
determine intended Award
Tuesday, June 13, 2023 0 Final Selection Posting Date
Tuesday, June 27, 2023 14 FHWA Concurrence to Award
Wednesday, July 5, 2023 8 Anticipated Award Date
Wednesday, July 19, 2023 14 Design-Build Firm execute the contract
Wednesday, July 26, 2023 7 FDOT executes the contract

Threshold Requirements
A. Qualifications

Proposers are required to be pre-qualified in all work types required for the Project. The technical
qualification requirements of Florida Administrative Code (F.A.C.) Chapter 14-75 and all qualification
requirements of F.A.C. Chapter 14-22, based on the applicable category of the Project, must be satisfied.

B. Joint Venture Firm

Two or more Firms submitting as a Joint Venture must meet the Joint Venture requirements of Section 14-
22.007,F.A.C. Parties to a Joint Venture must submit a Declaration of Joint Venture and Power of Attorney
Form No. 375-020-18, prior to the deadline for receipt of Letters of Interest.

If the Proposer is a Joint Venture, the individual empowered by a properly executed Declaration of Joint
Venture and Power of Attorney Form shall execute the proposal. The proposal shall clearly identify who
will be responsible for the engineering, quality control, and geotechnical and construction portions of the
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