

NOTICE TO CONTRACTORS  
OFFICE OF THE STATE OF FLORIDA  
DEPARTMENT OF TRANSPORTATION  
801 N. BROADWAY AVENUE  
BARTOW, FLORIDA 33830

**May 22, 2024**

District Procurement Office  
District One

**ADDENDUM NUMBER SEVEN**

PROJECT DESCRIPTION: I-75 at Fruitville Rd Interchange  
FINANCIAL PROJECT NO.: 420613-2-52-01, 420613-2-56-01, 420613-2-56-02  
COUNTY: Sarasota County  
CONTRACT NO.: E1W47


The following is a list of the revisions made to the Request for Proposal Package.

RFP	Page	Modifications
	3-4	<p>Attachments</p> <ol style="list-style-type: none"> <li>1. Add Attachment A038_4206132_Variation_Lanes one direction_050824</li> <li>2. Add Attachment A039_4206132_Variation_600V Power System_050924</li> <li>3. Add Attachment A064_FPLDistr_RGBs</li> <li>4. Add Attachment A065_2023-H-194-00043 Utility Permit I75</li> <li>5. Update Attachment A070_Overall Concept Plan_05212024 <ol style="list-style-type: none"> <li>a. NB Aux Lane Adjustment Sta. 3188+00 to 3210+00</li> </ol> </li> <li>6. Update Attachment A110_Cadd.zip_05212024 <ol style="list-style-type: none"> <li>a. Added Roll Plot Cadd files that support Attachment A070 update</li> </ol> </li> </ol>
	12	<ol style="list-style-type: none"> <li>1. Noise Wall Table modifications based on minor adjustments <ol style="list-style-type: none"> <li>a. Locations updated in Attachment A070</li> </ol> </li> </ol>
	17	<ol style="list-style-type: none"> <li>1. Update schedule <ol style="list-style-type: none"> <li>a. Changed Date: Public Meeting Date of Selection Committee <ol style="list-style-type: none"> <li>i. From 8/20/24 to <b>08/13/24</b></li> </ol> </li> <li>b. Changed Date: Final Selection Posting Date <ol style="list-style-type: none"> <li>i. From 8/20/24 to <b>08/13/24</b></li> </ol> </li> <li>c. Delete Date: FHWA Concurrence of Award</li> <li>d. Changed Date: Anticipated Award Date <ol style="list-style-type: none"> <li>i. From 9/13/24 to <b>08/19/24</b></li> </ol> </li> <li>e. Changed Date: Anticipated Execution Date <ol style="list-style-type: none"> <li>i. From 9/24/24 to <b>09/10/24</b></li> </ol> </li> </ol> </li> </ol>
	67-68	<ol style="list-style-type: none"> <li>1. Updated ITS Communication Subsystem; Fiber Optic Cable Section <ol style="list-style-type: none"> <li>a. Delete: "Furnish and install a 144-strand single mode fiber optic backbone cable along I-75 and splice to the existing fiber optic backbone cable as shown in the Concept Plans."</li> <li>b. Add: "Furnish and install a 144-strand single mode fiber optic backbone cable along northbound I-75 for the following limits: <ol style="list-style-type: none"> <li>i. Fiber optic connection at southern project limits: <ol style="list-style-type: none"> <li>1. Splice the entire new 144-strand single mode</li> </ol> </li> </ol> </li> </ol> </li> </ol>

		<p>fiber optic backbone cable to the existing 96-strand single mode fiber optic backbone cable in the existing splice vault (FSV-I75-207.9-NB-A) at MVDS north of Bee Ridge Rd. (208N_75_N/O_BEE_RIDGE_RD_M208).</p> <p>ii. Fiber optic connection at northern project limits:</p> <ol style="list-style-type: none"> <li>1. Splice the entire new 144-strand single mode fiber optic backbone cable to the existing 96-strand single mode fiber optic backbone cable in the existing splice vault (FSV-I75-211.4-NB-A) at MVDS (2112N_75_N/O_SR_780_M211).</li> </ol>
	94	<ol style="list-style-type: none"> <li>1. Delete the requirement for landscape opportunity plans as a part of the technical proposal</li> </ol>
	93; 98	<ol style="list-style-type: none"> <li>1. Update Professional Services Unit Contact and Information <ol style="list-style-type: none"> <li>a. Christina Browne</li> <li>b. 863-519-2581</li> </ol> </li> </ol>
	ALL	<p>Header/Footer</p> <ol style="list-style-type: none"> <li>1. Updated to reference the Request for Proposal – <b>ADDENDUM NO. 7</b> and date of <b>May 21, 2024</b>.</li> </ol>

Attached to Addendum seven is the RFP dated May 21, 2024.

Acknowledge receipt of Addendum Number Seven in the space provided on the proposal.

DocuSigned by:  
  
 3B96606B800C497...  
 \_\_\_\_\_  
 Contracts Administrator

**PLEASE SIGN BELOW IN RECEIPT OF THIS NOTICE AND ADDITIONAL DOCUMENTS ANNOTATED ABOVE.**

\_\_\_\_\_  
 Signature

\_\_\_\_\_  
 Date

\_\_\_\_\_  
 Company Name