

NOTICE TO CONTRACTORS  
OFFICE OF THE STATE OF FLORIDA  
DEPARTMENT OF TRANSPORTATION  
801 N. BROADWAY AVENUE  
BARTOW, FLORIDA 33830

**July 25, 2024**

District Procurement Office  
District One

**ADDENDUM NUMBER NINE**

PROJECT DESCRIPTION: I-75 at Fruitville Rd Interchange  
FINANCIAL PROJECT NO.: 420613-2-52-01, 420613-2-56-01, 420613-2-56-02  
COUNTY: Sarasota County  
CONTRACT NO.: E1W47


The following is a list of the revisions made to the Request for Proposal Package.

RFP	Page	Modifications
	5	<p>Attachments</p> <ol style="list-style-type: none"> <li>1. Added Attachment A066a_4206132_Comcast UWS</li> <li>2. Added Attachment A067_420613-2_FPL Dist RGBs and time</li> <li>3. Added Attachment A068_420613-2_Uniti Fiber Draft UWS</li> <li>4. Updated Bid Price Proposal Forms ZIP file</li> </ol>
	12	<ol style="list-style-type: none"> <li>1. Deleted two blank rows in table (cleanup)</li> <li>2. Modified the texture and color requirement language: <ol style="list-style-type: none"> <li>a. The noise barrier will have a Type “B” Texture, Ashlar Stone, as described in Standard Plans Index 534-200 and will be Beige (Federal Shade No. 33578) in color. Anti-graffiti coating is not required.</li> </ol> </li> </ol>
	22	<p>L. Design Build Contract</p> <ol style="list-style-type: none"> <li>1. Added “The Design-Build Firm shall include the excavation of 40,000 cubic yards of unsuitable subsoil and the in-kind replacement with embankment in the lump sum bid amount on the Design-Build Bid Proposal Form. This quantity should be in addition to regular excavation and/or embankment and is limited to excavation and embankment associated with unsuitable soil removal. In addition to the lump sum bid amount, the Design-Build Firm shall submit contingency unit prices for payment or cost recovery for any amount of subsoil excavation and associated embankment that varies from the established plan quantity estimate of 40,000 cubic yards, plus or minus 5%. In the event of quantity overrun in excess of 5%, the Department shall make payment in the amount of the cubic yard quantity overrun times the contingency unit price established by the Design-Build Firm on the Design-Build Bid Proposal Form. Conversely in the event of a cubic yard quantity underrun in excess of 5%, the Department shall issue a change order reducing the contract value in the amount of the quantity underrun</li> </ol>

		times the contingency unit price. The contingency unit prices shall not be considered in the basis of selection.”
	98	VIII. Bid Proposal Requirements 1. Modified to request Proposal Bond to be delivered to the District 1 Headquarters.
	ALL	Header/Footer 1. Updated to reference the Request for Proposal – <b>ADDENDUM NO. 9</b> and date of <b>July 25, 2024</b> .

Attached to Addendum Nine is the RFP dated July 25, 2024.

Acknowledge receipt of Addendum Number Nine in the space provided on the proposal.

DocuSigned by:  
  
00B64EB8B2C64C1...  
 \_\_\_\_\_  
 Contracts Administrator

**PLEASE SIGN BELOW IN RECEIPT OF THIS NOTICE AND ADDITIONAL DOCUMENTS ANNOTATED ABOVE.**

\_\_\_\_\_  
 Signature

\_\_\_\_\_  
 Date

\_\_\_\_\_  
 Company Name