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II. Schedule of Events. 
 
Below is the current schedule of the events that will take place in the procurement process.  The Department 
reserves the right to make changes or alterations to the schedule as the Department determines is in the best 
interests of the public.  Proposers will be notified sufficiently in advance of any changes or alterations in 
the schedule.  Unless otherwise notified in writing by the Department, the dates indicated below for 
submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for 
those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified. 
 

Date Minimum 
# of Days 

Event 

09/29/23 0 Planned Advertisement 
10/09/23 10 Current Advertisement 
11/28/23 50 Letters of Interest for Phase I of the procurement process due in District 

Office by 5:00 pm local time  
12/20/23 22 Proposal Evaluators submit Letter of Interest Scores to Contracting Unit  

9:30 am local time 
12/28/23 8 Contracting Unit provides Letter of Interest scores and Proposal 

Evaluators comments to Selection Committee 9:30 am local time 
01/03/24 6 Public Meeting of Selection Committee to review and confirm Letter of 

Interest scores 9:30 am local time 
01/03/24 0 Shortlist Posting Date   
01/08/24 5 Final RFP provided to Design-Build Firms continuing to Phase II of the 

procurement process 5:00 pm local time 
01/10/24 2 Mandatory Virtual Pre-Proposal meeting at 8:00 am local time. All 

Utility Agency/Owners that the Department contemplates an adjustment, 
protection, or relocation is possible are to be invited to the Mandatory 
Pre-Proposal Meeting.  

01/10/24 0 Virtual Utility Pre-Proposal Meeting facilitated by the District Utility 
Engineer at 9:00 am local time. 

01/16/24 8 Deadline for Design-Build Firm to request participation in Risk Register 
and One-on-One Alternative Technical Concept Discussion Meeting No. 
1 5:00 pm local time 

01/22/24 6 Deadline for Design-Build Firm to submit preliminary list of Risk Register 
Items and Alternative Technical Concepts prior to Risk Register and One-
on-One Alternative Technical Concept Discussion Meeting No. 1 5:00 pm 
local time 

01/29/24 7 Risk Register and One-on-One Alternative Technical Concept Discussion 
Meeting No. 1. 90 Minutes will be allotted for this Meeting.  

01/29/24 0 Deadline for Design-Build Firm to request participation in Risk Register 
and One-on-One Alternative Technical Concept Discussion Meeting No. 
2, 5:00 pm local time 

02/05/24 7 Deadline for Design-Build Firm to submit preliminary list of Risk Register 
items and Alternative Technical Concepts prior to Risk Register and One-
on-One Alternative Technical Concept Discussion Meeting No. 2. 5:00 
pm local time 

02/26/24 21 Risk Register and One-on-One Alternative Technical Concept Discussion 
Meeting No. 2. 90 Minutes will be allotted for this Meeting.   

03/13/24 16 Deadline for submittal of Risk Register items and Alternative Technical 
Concept Proposals 5:00 pm local time.   
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03/27/24 14 Final deadline for submission of requests for Design Exceptions or Design 
Variations. 5:00 pm local time  

03/27/24 0 Deadline for Department Responses to Alternative Technical Concept 
Proposals 

04/08/24 12 Addendum issued for approved Design Exceptions. 5:00 pm local time 

04/15/24 7 Deadline for Design-Build Firm to request participation in One-on-One 
Alternative Technical Concept Discussion Meeting No. 3 5:00 pm local 
time 

04/22/24 7 One-on-One Alternative Technical Concept Discussion Meeting No. 3. 60 
Minutes will be allotted for this Meeting. This ATC meeting is for 
continuing discussion on ATCs submitted prior to 3/27/24 for which the 
Department requested additional information and were not approved or for 
new ATCs that are a direct response to an Addendum issued on or after 
2/27/24.  

04/30/24 8 Deadline for submittal of Alternative Technical Concept Proposals for 
which the Department requested additional information and were not 
approved or for new ATCs that are a direct response to an Addendum 
issued on or after 2/27/24.  Deadline is 5:00 pm local time.   

05/15/24 15 DDE completes review of ATCs and notifies Design-Build Firms. 

05/29/24 14 Deadline for submittal of questions, for which a response is assured, prior 
to the submission of the Technical Proposal. All questions shall be 
submitted to the Pre-Bid Q&A website.  

06/04/24 6 Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to the 
submittal of the Technical Proposal. 

06/06/24 2 Technical Proposals due in District Office by 5:00 pm. local time  

06/06/24 0 Deadline for Design-Build Firm to “opt out” of Technical Proposal Page 
Turn meeting. 

06/13/24 7 Technical Proposal Page Turn Meeting. Times will be assigned during the 
Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting.  

07/09/24 26 Question and Answer Written Reponses. Deadline for the Department to 
provide a list of questions/clarifications for the Design-Build Firm to 
answer.   

07/16/24 7 Deadline for submittal of Question-and-Answer Written Responses to the 
Department’s questions/clarifications from the Design-Build Firm. 5:00 
pm local time  

07/23/24 7 Deadline for submittal of follow up questions to previously submitted 
Question and Answer Written Responses to the Department’s 
questions/clarifications from the Design-Build Firm. 5:00 pm local time  

07/30/24 7 Deadline for submittal of Question-and-Answer Written Responses to the 
Department’s follow up questions. 5:00 pm local time.  

07/30/24 0 Deadline for the Department to respond to Risk Register submittals 5:00 
pm local time 

07/30/24 0 Deadline for submittal of questions, for which a response is assured, prior 
to the submission of the Price Proposal. All questions shall be submitted 
to the Pre-Bid Q&A website. 

08/05/24 6 Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to the 
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submittal of the Price Proposal. 
08/05/24 0 Deadline for the Design-Build Firm to submit a written statement per 

Section III. Threshold Requirements, F. Question and Answer Written 
Responses 

08/07/24 2 Price Proposals due in District Office by 11:00 am local time.  

08/07/24 0 Public announcing of Technical Scores and opening of Price Proposals at 
11:00 am local time at 801 N. Broadway Ave, Bartow Fl. 33830 

08/13/24 6 Public Meeting Date of Selection Committee to determine intended Award 
08/13/24 0 Final Selection Posting Date  

08/19/24 7 Anticipated Award Date 

09/10/24 22 Anticipated Execution Date 

    
 
  


