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SCOPE OF WORK 

FINANCIAL PROJECT Nos.:  444792-1-52-01  

COUNTY:  POLK 

CONTRACT NO.:  E1T96 

PROJECT DESCRIPTION:  WORK INCLUDES PROVIDING AND 
INSTALLATION OF TWO (2) BLUE STAR POWER SYSTEMS 
GENERATOR OR IT’S EQUVALENCE AT THE DISTRICT 1 BARTOW 
OPERATION COMPLEX, BARTOW, FL  33830 



Page 2 of 15 

EXHIBIT “A” 
EMERGENCY STANDBY GENERATOR INSTALLATION 

POLK COUNTY 
Financial Project Number: 444792-1-52-01

Contract:  

I.  OBJECTIVE:  

The Florida Department of Transportation (FDOT) District One hereafter referred to as 
the "Department" seeks to secure competitive bids from qualified vendors who are able 
to provide two (2) stand-by generator systems with an optional five (5) year 
maintenance plan at the Bartow Operation Center Complex, 2730 State Road 60 West, 
Bartow, FL  33830 

II.   SERVICES TO BE PROVIDES  

A.  PROJECT DESCRIPTION: 

           The work described herein includes the installation of two (2) new Blue Star Power System 
generators; Model:  431CSL6206 and a 431CSL6202 or their equivalence and one (1) 
Transfer Switch 

FLEET/ SHOP -  

  Generator:  190 KW, 660AMPS 
  Voltage:       208v, Three-Phase 
  Engine:        D111TIC 
  Fuel Type:   Natural Gas 

ADMINISTRATION OFFICE –  

Generator: 130 KW, 452AMPS 
  Voltage:     208v, Three-Phase 
  Engine:      8.8LTCAC 
  Fuel Type: Natural Gas 

Transfer Switche: 

  ASCO Service Entrance Power Transfer Switch – ASCO Series 300SE 

 1.  Control Panel:  DGC-2020 Control Panel (Expanded) 
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 2.  Enclosure:  Level 3 Enclosure - Maximum Sound Attenuation Aluminum Enclosure 
(83dba at 23 feet). 

 3.  Vibration Isolation:  Vibration Pads Isolator. 

 4.  Muffler:  Critical Grade Muffler. 

 5.  Concrete Foundation for the Generator (must meet the requirements of the 
manufacture, of the installed Generator)   

 6. Transfer switch must transfer from alternate source back to normal power without 
interruption in power supply to loads. 

 Installation must also include the follow: 

 1.  Surge Protection 

 2.  Panel ID and Labeling To/From. 

 3.  SHUNTRIP/ESTOP. 

 4. Mimic panels for both generators, to be located in the front offices of each building.  

    5. This equipment shall be delivered and off-loaded at the facility. Site tests, site 
start-up, site inspection after wiring has been installed, and 4-hour load bank test   
is required at the site. The successful bidder shall furnish only the products         
specified.  If software is necessary for the programming or reprogramming of alarm 
inputs and outputs or diagnostics, it shall be provided with the generator. 

6. The contractor will also be responsible for removing the existing generator that is 
located inside of the mechanics shop.  

a. This includes all operating equipment, fuel tanks and any other material that is 
     no longer needed to operate the new systems.  

    7. The contractor will be responsible for installing all infrastructure to support the new 
         systems.  

a. This includes, concrete pads, electrical materials, sod, asphalt, paint, bollards,     
and ect. 
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    8. The contractor will be responsible for working with the Department and the             
        Natural Gas Company to ensure that all connections are in the right locations and  
        that connection sizes are correctly selected.  

9. This is a turnkey product. Both generators are to be installed by the contractor and 
all areas necessary for the project’s completion are to be handled bythe   
contractor.  

 10. The Administration Building Transfer Switch is already in place and the contractor   
      will be responsible for connection the new generator to the existing switch.  

B.   Submittals: 

       Specification sheets showing all standard and optional equipment to be supplied 
       should be submitted with the bid. Schematic wiring diagrams, dimension drawings, 

fuel tank shop drawings, weather resistant enclosure drawings, and interconnection 
diagrams identifying, by terminal number, each required interconnection between 
the generator set, the transfer switch, and other remote devices, shall be supplied 
after the bid has been awarded. The bidder should supply, with the bid, any and all 
information on standard and optional equipment to be supplied, which should be 
highlighted, underlined, or circled to indicate exactly what the supplier intends to 
deliver. 

C.    Testing 

To ensure that the equipment has been designed and built to the highest reliability 
        and quality standards, the manufacturer shall be responsible for design prototype 
        tests as described herein. Components of the emergency system, such as the 
        engine/generator set, and accessories shall not be subjected to prototype tests 
        since the tests are potentially damaging. Rather, similar design prototypes, which 
        will not be sold, shall be used for these tests. Prototype test programs shall 
        include the requirements of NFPA-110 and the following: 

       1. Maximum power; 
       2. Maximum motor starting kva; 
       3. Alternator temperature rise by embedded thermocouple and by resistance 
       method per NEMA MG1-22.40 and 16.40; 

4. Governor speed regulation under steady state and transient conditions; 
       5. Voltage regulation and generator transient response; 
       6. Fuel consumption at ¼, ½, ¾ and full load; 
       7. Harmonic analysis voltage waveform deviation, and phone influence factor; 
       8. Three-phase, line-to-line, short circuit test; 
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       9. Alternator cooling air flow; 
     10. Torsion analysis testing to verify that the generator set is free of harmful 
            torsion stresses; and 
     11. Endurance testing. 

D.   Product 

      The standby generator set shall be rated continuous standby (defined as   continuous 
for the duration of any power outage). Vibration isolators shall be provided between the 
engine-generator and heavy-duty steel base or between the base and the floor. 

Final Production Tests:  The generator set shall be tested under varying loads with 
guards and exhaust system in place. Tests shall include: 

1. Single-step load pickup; 
2. Transient and steady state governing; 
3. Safety shutdown device testing; 
4. Voltage regulation; 
5. Rated Power; and 
6. Maximum Power. 

Upon request, arrangements to witness this test will be made or a certified test 
 record will be sent prior to shipment. 

The engine shall be four (8) cycle vee and shall be equipped with the following: 
1. Fuel Type Natural Gass 
2. 1800RPM’s 

E.    Execution 

Site Tests: An installation check, start-up and four (4) hour load bank test shall be 
performed by the manufacturers’ local representative as arranged by the successful 
bidder. The site test shall be coordinated with Local Contract Coordinator and shall 
include: 
1. Fuel, lubricating oil, and antifreeze shall be checked for conformity to the 
manufacturers’ recommendations under the environmental conditions present and 
expected; 
2. All externally connected equipment and the Automatic Transfer Switch shall be 
checked for proper connection; 
3. Accessories that normally function while the set is standing by shall be checked prior 
to cranking the engine. This shall include engine heaters, battery charger, generator 
strip heaters, etc; 
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4. Start-up under test mode to check for exhaust leaks, path of exhaust gases outside 
the enclosure, cooling air flow, movement during starting and stopping, vibration during 
running, normal and emergency line-to-line voltage and phase rotation; and 
5. Automatic start-up by means of simulated power outage to test remote automatic 
starting, transfer of the load, and automatic shutdown. Prior to this test, all transfer 
switch timers shall be adjusted for proper systems coordination. Engine temperature, oil 
pressure and battery charge level along with generator voltage, amperes, and 
frequency shall be monitored throughout the test. 
6. Operational training for the maintenance staff shall be conducted at time of start-up 
by the successful bidder. 

F.   Deliveries 

Deliveries must be made between 8:00 am to 5:00 pm, Monday thru Friday, excluding 
state holidays, unless otherwise stated herein.  Coordination for weekend deliveries 
must be coordinated through the Department's Project Manager. Two (2) copies of the 
Operation & Maintenance Manuals and installation instructions for the Gen-set shall be 
provided to the owner at the time of delivery. These manuals shall contain specification 
sheets showing all standard and optional accessories supplied, schematic wiring 
diagrams, dimension drawings, and interconnection diagrams identifying by terminal 
number each required interconnection between the generator set, the transfer switch, 
and other remote devices supplied. The manuals shall also include any other 
information necessary for the installation, operation, routine servicing and maintenance 
of the generator and accessories. 

G.   Damaged Goods 

The vendor shall be responsible for filing, processing and collecting all damage claims. 
The Department will not be responsible for any of the following: 
1. Record any evidence of visible damage on all copies of the delivery carrier’s Bill of 
Lading. 
2. Report damage (visible or concealed) to the carrier and contract supplier, confirming 
such reports, in writing, within fifteen (15) days of delivery, requesting that the carrier 
inspect the damaged merchandise. 
3. Retain the item and its shipping container, including inner packing material, until 
inspection is performed by the carrier and disposition given by the contract supplier. 
4. Provide the vendor with a copy of the carrier’s Bill of Lading and Damage Inspection 
Report. 

H.   Trade Names 

Any manufacturer’s names, trade names, brand names or catalog numbers used in 
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specifications contained in this bid are for the purposes of describing and establishing 
general quality levels. Such references are not intended to be restrictive. Bids will be 
considered for any brand that meets or exceeds the quality level of item(s) listed unless 
otherwise indicated.  An alternate product sample may be required by the Department 
for review prior to acceptance. 

I.   Maintenance/Warranty/Repairs (OPTIONAL) 

The winning bidder shall only utilize a manufacturer that has a franchised statewide and 
nationwide service organization with parts and service available twenty-four (24) hours 
per day, seven days a week. The successful bidder shall be able to respond to an 
emergency outage within four (4) hours and shall respond to a non-emergency call 
within twenty-four (24) hours. In the event that the successful bidder fails to meet 
either or both of these requirements or an emergency outage repair cannot be 
accomplished within eight hours after arrival at the institution, a temporary replacement 
unit will be provided at no cost to the Department until the necessary repairs are made. 
The successful bidder shall be responsible for all maintenance and repairs of this 
equipment, including lightning damage, for a period of five (5) years from the date of 
initial start-up. The only exemption to this responsibility shall be damage due to fire, 
flood, wind, or vandalism. This maintenance agreement shall include the following. 

J.   Quarterly Maintenance and Inspections 

The Contractor shall provide quarterly inspections and preventive maintenance services 
of all equipment. On a quarterly basis, the Contractor shall perform the following 
services on all equipment, systems or components:  Test the generator for at least one 
(1) hour under full-connected load for quarterly inspections; 

Lubricating System 
a. Check lube oil level and add oil as necessary; 
b. Inspect for oil leaks and check and re-torque connections to manufacturer’s 
specifications; 
c. Check governor oil level and add oil as necessary (where applicable); 
d. Check condition of lube oil hoses and connections; 
e. Check oil base heater and adjust if necessary; 
f. Check injection pump oil level and add oil if necessary (where applicable); 
g. Check engine breather and clean and remove any oil residue, dust,dirt, or other 
restriction; 
h. Start engine, check oil pressure and adjust if necessary to manufacturer’s 
specifications; 
i. Check engine oil stick for water or residue; 
j. Check turbo-charger for oil leaks (where applicable); 
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k. Check front and rear crank shaft seals for oil leaks; 
l. Check equipment hour meter for hours of operation. Refer to manufacturer’s operation 
and service manual. If hours of operation are near or exceed manufacturer’s stipulated 
time for oil service, change oil and filter with manufacturer’s approved oil and filter. Start 
engine and check for oil leaks at the filter. Check oil stick for proper oil level; 
m. Obtain lube oil sample for analysis; and 
n. Have analysis run by a certified laboratory and submit a written report to the Project 
Manager.  

Fuel System 
a. Inspect fuel lines, hoses, connections, clamps, injectors/carburetors, injector pumps, 
and priming pump, etc. for leaks. Correct as needed; 
b. Check operation of day tank (where applicable); 
c. Drain water from fuel traps (where applicable); 
d. Drain water from day strainer (where applicable); 
e. Clean sediment bowl (where applicable); 
f. Check for water in fuel; 
g. Inspect fuel filter. Change filter as necessary; and 
h. Check fuel pressure. Insure compliance with manufacturer’s specifications. 

Cooling System 
a. Check for leaks; 
b. Check coolant level. Add, if necessary; 
c. Check coolant PH and add long-life anti-freeze, as necessary; 
d. Check all belts for cracks or wear. Replace as necessary; 
e. Check all belts for proper tension. Adjust as necessary; 
f. Check condition of water hoses and clamps; 
g. Check for leakage and make repair, as necessary; 
h. Check water, filter, and replace water filter elements annually or as needed, 
whichever is sooner; 
i. Pressure test radiator and cap; 
j. Check water pump for leaks and bearing noise; 
k. Verify the temperature gauge is reading the correct temperature using infrared 
device; 
l. Check operation of engine heater and switch; 
m. Check fan & radiator for physical damage, obstruction and leaks; and 
n. Drain and replace anti-freeze, when required. 

Air Systems 
a. Check air cleaner (dry type); 
b. Check turbocharger clearance (where applicable); 
c. Check and service oil bath air cleaner as needed (where applicable); and 
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d. Check air hoses and connections (where applicable). 

Electrical System 
a. Check battery fluid. Correct if necessary; 
b. Check battery specific gravity. Correct if necessary; 
c. Check battery trickle charger. Record rate; 
d. Check battery connections. Clean & tighten if necessary; 
e. Lubricate generator, starter/cranking; 
f. Check air compressor, if not electric start; and 
g. Check for loose load line connections and emergency supply line connections. 

Exhaust System 
a. Inspect the entire exhaust system; 
b. Check rain cap for leaks; and 
c. Inspect the manifold connection for leaks. Re-torque as necessary. 

Engine Safety Controls 
a. Check operations of all safety controls and emergency stops. 

Engine Test - No Load 
a. Start engine and check operation. Adjust RPM if necessary; and 
b. Observe oil pressure and record. 

Engine Test – With Load 
a. Test run the generator with the connected load energized for at least one (1) hour; 
b. Observe and record volts, amps, cycles, engine water temperature, lube oil 
temperature, engine lube oil pressure, and battery charge rate; and 
c. Shut down engine and return to normal automatic condition unless otherwise noted. 

Ignition System 
a. Inspect all wires; 
b. Check ammeter for discharging while cranking; and 
c. Check ammeter for full charge at start-up. 

Generator Set 
a. Check slip rings; 
b. Check commutator; 
c. Check brushes to assure they are free; 
d. Inspect generator wiring for fraying; 
e. Check and record each phase volts, amps, and frequency. Check operation of 
transfer switch; 
f. Check automatic start-up; 
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g. Check generator grounding; 
h. Adjust voltage regulator; 
i. Check generator windings and armature for cleanliness; 
j. Check excitor belts for fraying or cracking; 
k. Check excitor and regulator for cleanliness; 
l. Check generator-mounting bolts for tightness. Re-torque as required; 
m. Lubricate generator bearings, drive and joints; 
n. Inspect for potential hazards resulting from vibration and/or pressure; 
o. Check for alternator vibration; 
p. Inspect and torque (if necessary) all main supply, emergency supply and load line 
connections; and 
q. Verify phase relay drop out and pickup points and adjust, if necessary. 

Engine 
a. Test run engine under actual connected load for at least one (1) hour; 
b. Check for engine noises; 
c. Check carburetor/injectors for proper adjustments. Correct as necessary; 
d. Check choke adjustment (where applicable); 
e. Check engine for excessive smoke; 
f. Check for air in the induction system; 
g. Check cylinder head and head gasket; 
h. Check for excessive blow by; 
i. Check turbocharger for noise; 
j. Check pre-lube pump for proper operation; 
k. Check engine high idle speed and correct if necessary; 
l. Check engine low idle speed and correct if necessary; 
m. Check emergency shutoff for proper operation; 
n. Check engine for proper operation at rated speed; 
o. Inspect engine-mounting bolts. If bolts are loose, tighten. If bolts are broken, replace. 
p. Check engine-wiring harness for breaks or wear. If wiring harness is broken, repair. If 
wiring harness is worn, repair and reroute to prevent wear. 

Transfer Switch 
a. Check all wiring; 
b. Inspect to assure all supply and load lines are tight; 
c. Check for proper mechanical operation of the transfer mechanism; 
d. Note settings on timers and assure they are proper for the application; 
e. Verify phase relays drop out and pick up points, traditionally D.O. @ 70% and pick up 
@ 90% of rated voltage. Adjust if necessary.  Attach calibration tag with date and 
calibration of relays noted; and advise the Project Manager as to any options he might 
want to add or change. 
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Testing 
a. While the engine is running under actual connected load, adjust voltage and 
frequency; 
b. Adjust clock exerciser as necessary; 
c. Test delay start; 
d. Test delay pick-up; 
e. Test delay retransfer; 
f. Test delay cool down; 
g. Test delay transition; 
h. Test delay preheat; 
i. Calibrate under-voltage sensors; 
j. Calibrate over-voltage sensor; 
k. Calibrate generator sensors; 
l. Record load per leg; 
m. Record voltage per leg; 
n. Record frequency; 
o. Record oil pressure; 
p. Record water temperature; 
q. Check battery charging system; and 
r. Clean up work area. 

K.    Annual Maintenance and Inspections 

The Contractor shall provide the following services annually, during the last quarterly 
maintenance and inspection. This annual inspection shall include all of the requirements 
of the quarterly inspections along with the following additional services. 

Lubricating System 
a. Change engine oil; 
b. Change governor oil (where applicable); 
c. Change injection pump oil (where applicable); 
d. Change oil filter and gaskets; 
e. Change oil in crankcase breather (where applicable); and 
f. Take oil sample and send to laboratory for analysis. Provide a copy of the report to 
the Project Manager.  

Fuel System 
a. Lubricate the day tank float switch and manual pump (where applicable); 
b. Replace fuel filters; 
c. Lubricate carburetor and linkage (where applicable); and 
d. Lubricate governor linkage and service air filters. 
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Cooling System 
a. Replace water filters (where applicable). 

Battery 
a. Check specific gravity and load test. 

Exhaust System 
a. Drain condensation where possible; and 
b. Check and lubricate heat riser plate. 

Ignition System 
a. Replace plugs (where applicable); 
b. Replace points (where applicable); 
c. Replace condenser (where applicable); 
d. Replace rotor (where applicable); 
e. Inspect cap, replace as necessary (where applicable); 
f. Lube point cam (where applicable); 
g. Lube advance wick (where applicable); 
h. Lube upper and lower bearing; 
i. Set timing; 
j. Inspect and lube mechanical advance (where applicable); and 
k. Inspect wires. 

Generator 
a. Clean rings and commutator; 
b. Lubricate over speed switch; 
c. Check diode heat sinks; and 
d. Inspect rear bearing. 

Engine Running 
a. Test low oil pressure safety switch and record seconds to shutdown; 
b. Test high engine temperature safety switch and record seconds to shutdown; 
c. Test over speed safety switch and record seconds to shutdown; 
d. Check pre-alarms (where applicable); 
e. Check over crank system and record seconds to shutdown; and 
f. Check cycle cranker time and record seconds of cranking and seconds of resting. 

Accessories 
a. Lubricate all hinges, door locks, and snap covers, etc. 
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Load-bank Test 
a. A four (4) hour resistive/reactive load-bank test at full rated KVA of the unit; 
b. A record of all operating systems of the alternator and the engine during the load 
bank test; and 
c. Provide a complete written report of the load bank test to the Project Manager.  The 
Contractor shall be responsible for removal of all oil and filters and shall comply with all 
Federal, State, and local regulations for disposal of hazardous materials. 
A weekly inspection will be performed by Department personnel. This inspection will be 
to check oil, coolant, fuel, batteries, gauges, belts, oil pressure, engine temperature etc. 
Liquids will be topped off with Contractor provided supplies. All major problems will be 
promptly reported to the Contractor. 

III.  SERVICES/MATERIALS PROVIDED BY THE DEPARTMENT 

The Department's Project Manager, He or his designee shall perform the following on 
behalf of the Department:  
1. Review, verify, and approve receipt of services/deliverables from the vendor;  
2. Submit requests for change orders/amendments/renewals, if applicable;  
3. Review, verify, and approve invoices from the vendor; and, if applicable, the 
Certificates of Partial Payment requests, and the Certificate of Contract Completion 
form. 
4. Maintain an official record of all correspondence between the Department and the 
vendor. 
5. The Department will provide a staging area for the Vendor until completion of the 
work. 

IV.   VENDOR QUALIFICATION 

   The Vendor shall maintain and keep in force throughout the life of the contract, the 
requirements specified below.  Failure of the Vendor to comply with these requirements 
will be sufficient grounds for Department to declare the contract in default and terminate 
the agreement in accordance with the terms of B-28 Termination for Cause and Mutual 
Agreement of the FCO Non-Technical Specifications. 

1. The Vendor shall be currently licensed by the State of Florida and or the 
County.  

2. The organized business enterprise (e.g. corporation, LLC or sole 
proprietorship) shall have experience in performing the type of work 
required for this contract for a minimum of three (3) years. 

3. The Vendor shall have in his employ a licensed Master Electrician to 
oversee the work. 

4. All journeyman electricians performing work on this contract shall be 
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licensed in accordance with the laws of the State of Florida. 
5. The Vendor shall have a current and valid Occupational License/Business 

Tax Receipt which states the name of the Vendor, street address of the 
business and the type of work that the Occupational License/Business Tax 
Receipt is issued for (which must be for the same type of services 
required in the contact). 

V.   GENERAL INFORMATION 

1. If a permit is deemed to be required for the service above, the Vendor will be 
responsible for the procurement of the permit from the local agency having 
jurisdiction. 

2. All work shall be done in accordance with the current National Electrical Code 
(NEC) and Polk County codes. 

3. The Vendor shall be responsible for maintaining a safe and secure worksite for 
the duration of the work.  The Vendor shall maintain all work and staging areas in 
a neat and presentable condition.  Upon completion of assigned work, the 
Vendor shall daily collect and remove all debris and trash caused by the work 
and dispose of it properly.  Cleanup shall be performed to the satisfaction of the 
Department.  The area around the worksite shall be kept clean and free from 
debris on a daily basis during the progress of work. The Vendor shall 
immediately notify the Department of any damages to the facilities as a result of 
the Vendor’s operations. 

4. The Vendor shall be solely responsible for furnishing all labor, materials, 
equipment, tools, transportation and supervision and for performing all work as 
required to complete the work of this project as described.  The Vendor, sub-
vendors or any of their employees shall not perform any work that is beyond their 
technical capabilities or for which they are not licensed or certified. 

5. Power outages are to be scheduled as to not interfere with normal Department of 
Transportation (DOT) business. 

6. Before any work is begun, wiring diagrams, equipment, materials lists and 
schedules shall be submitted to the Department for approval. 

7. At the conclusion of the project, provide a written certification to the Department 
that all work has been provided in accordance with the Contract Documents and 
a written warranty against the occurrence of defective materials and 
workmanship. All standard manufactures and installation warranties apply. 

8. Generator start up is to be supervised by a trained technician. 

9. The Vendor shall provide the Department with contact information for all key 
personnel directly related to the project.  The Department shall be notified 
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immediately orally or written of any changes to the contact information. 

VI. WORK AUTHORIZATION:  No work will be done until a Notice to Proceed (NTP) is 
issued by the Project Manager. 

VII.  BASIS OF PAYMENT: 

     Partial payments may be made for percentages or stages of work completed upon 
approval of Project Manager.  See Non-Technical Specifications and Exhibit “B” Method of 
Compensation and other terms of payment. 


