



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

April 6, 2023

**ADDENDUM NUMBER ONE**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: E1V12

FINANCIAL PROJECT NO.: 434886-2-52-01, 434886-2-56-01,  
434886-2-56-02, 434886-3-52-01

LETTING DATE: 4/20/2023


COUNTY(IES): Polk

- 
- Contract time increased from 550 days to 700 days
  - Acquisition time increased from 60 days to 120 days
  - Plans Revision loaded into CPP for Plans-01-Roadway, Plans-05-Lighting, Plans-08-Structures
  - Revised CADD File Loaded into CPP. Please see E1V12PlansPS4 and E1V12PlansPS5
  - Revised Estimates Quantities loaded into CPP
  - Updated Pay Items and Quantities

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site to download the revisions.

<https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/>

Sincerely,

DocuSigned by:  
  
D930173FACE243F  
James Grubbs,  
Interim District Contracts  
Administrator