



Florida Department of Transportation

RON DESANTIS
GOVERNOR

801 North Broadway Avenue
Bartow, Florida 33830

JARED W. PERDUE, P.E.
SECRETARY

February 8, 2023

ADDENDUM NUMBER TWO

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS
PROPOSAL/CONTRACT ID: E1V10
FINANCIAL PROJECT NO.: 441550-1-52-01
LETTING DATE: 02/16/2023
COUNTY(IES): Sarasota

- Contract time revised from 250 days to 300 days
- Revised Estimates Quantities loaded into CPP
- Revised CADD file loaded into CPP. Please see E1V10 PlansPS2
- Updated Pay Items and Quantities

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site to download the revisions.

<https://cpp.fdot.gov>

Sincerely,

DocuSigned by:
A handwritten signature in black ink that reads "James Grubbs".

D930173FACE243E...
James Grubbs,
Interim District
Contracts Administrator