



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

May 9, 2024

ADDENDUM NUMBER TWO

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS
PROPOSAL/CONTRACT ID: E1W14
FINANCIAL PROJECT NO.: 441950-1-52-01
LETTING DATE: 5/16/2024
COUNTY(IES): Charlotte

-
- Revised Contract Time from 425 Days to 475 Days
 - Revised CADD Loaded into CPP, see E1W14PlansPS2
 - Plans Revision Loaded into CPP for Estimates-Quantities, Plans-01-Roadway, Plans-02-SigningMarking, and Plans-05-Lighting
 - Letting Date Changed to May 30, 2024

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site to download the revisions.

[CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov))

Sincerely,

DocuSigned by:

Christina Browne

3B96606B800C497...

Christina Browne,
Interim District Contracts Administrator