



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.
SECRETARY

April 15, 2019

To: Prospective Bidders

Maintenance: Jennifer Curls, Lisa Butler, Sandy Brink, Cassandra Howell, Star Ayers, Ian Middlemas, David Byrd

Addenda No.: 2, E2Z21, Financial Project # 41021477212

Provide labor, materials, equipment, and incidentals to make subgrade subsidence improvements for SR 13 at Majestic Oak Parkway in St. Johns County.

LETTING DATE CHANGE

The letting date for this proposal has been moved to April 25, 2019.

SPECIFICATIONS REVISION

In response to Bid Q&A Question 25561, please discard the original specifications package and use the revised specifications issued with this addendum.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E2Z21.002 for this Bid Document from your Order History.

If your bid was submitted to Bid Express before this addendum was issued, please resubmit the bid after applying the new Amendment file.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Jim Brown
District Contracts Administrator
Phone: 386-758-3778
Fax: 386-758-3791