

	Bid	Technical Score
ACS Infrastructure Development, Inc.	\$ 27,019,900.80	74.00
American Infrastructure Maintenance Management, LLC. - Non-Responsive		
Deangelo Contracting Services LLC	\$ 26,626,800.00	78.75
Ferrovia Services Infrastructure, Inc.	\$ 29,777,280.00	80.75
Oasis Landscape Services, Inc.*	\$ 22,647,256.20	81.25
Walsh Infrastructure Management, LLC	\$ 27,593,088.00	79.25

Low Price Bid
\$ 22,647,256.20

Highest Average Technical
81.25

TECHNICAL PROPOSAL

1. Work-Needs Analysis – Preventive and Routing 0-15 points	2. Customer Service, Incident, and Emergency Response 0-30 points	3. Added Value 0-10 points	4. Firm and Management Team – Performance and Experience 0-15 points	5. Quality Management Plan 0-20 points	6. Scenarios & Situations 0-10 points	Total of all points from Column B through G	Divide Column H by 4 for average, if average is less than 70 points, price can not be opened	Formula for Technical Proposal, Proposer's Average Technical Score/ Highest Average Technical Score	Multiply Column J total x 50%	Price as given on price sheet	Formula for Price, lowest bid divided by proposer's bid	Multiply Column U total x 50%	Total of Column K & N gives Proposer with most points for award
---	---	----------------------------	--	--	---------------------------------------	---	--	---	-------------------------------	-------------------------------	---	-------------------------------	---

ACS Infrastructure Development, Inc.

Evaluator 1	10	22	5	11	14	8	70							
Evaluator 2	14	24	7	10	15	9	79							
Evaluator 3	7	22	7	10	16	8	70							
Evaluator 4	9	25	7	12	15	9	77							
Total							296	74.00	91.08	45.54	\$ 27,019,900.80	83.82	41.91	87.45

American Infrastructure Maintenance Management, LLC. - Non-Responsive

Deangelo Contracting Services LLC

Evaluator 1	12	23	7	12	14	8	76							
Evaluator 2	12	23	7	10	15	9	74							
Evaluator 3	8	24	9	12	17	8	78							
Evaluator 4	12	30	8	10	20	7	87							
Total							315	78.75	96.92	48.46	\$ 26,626,800.00	85.05	42.53	90.99

Ferrovia Services Infrastructure, Inc.

Evaluator 1	12	27	7	14	15	9	84							
Evaluator 2	11	22	5	11	15	9	73							
Evaluator 3	14	22	7	13	17	9	82							
Evaluator 4	15	20	8	12	20	9	84							
Total							323	80.75	99.38	49.69	\$ 29,777,280.00	76.06	38.03	87.72

Oasis Landscape Services, Inc.*

Evaluator 1	12	24	8	13	15	9	81							
Evaluator 2	12	24	5	11	15	8	75							
Evaluator 3	14	26	7	11	17	9	84							
Evaluator 4	12	23	7	15	18	10	85							
Total							325	81.25	100.00	50.00	\$ 22,647,256.20	100.00	50.00	100.00

Walsh Infrastructure Management, LLC

Evaluator 1	11	21	6	11	14	8	71							
Evaluator 2	13	25	8	11	14	9	80							
Evaluator 3	12	22	10	10	17	8	79							
Evaluator 4	15	25	10	12	15	10	87							
Total							317	79.25	97.54	48.77	\$ 27,593,088.00	82.08	41.04	89.81

* Denotes highest Total Proposal Score

Posting Begins: June 6, 2022 @ 5:00PM

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY

Failure to file a protest within the time prescribed in s. 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, F.S.

Evaluator 1 Adam Doyle
 Evaluator 2 Douglas Dycus
 Evaluator 3 Jesse Sutton
 Evaluator 4 Timothy Whitley