E20F8, 422938-7-52-01 First Coast Expressway (SR 23) from East of CR 16A Spur to East of CR 209 September 1, 2022

Date	Event
September 30, 2021	Planned Advertisement
October 11, 2021	Current Advertisement
November 8, 2021	Letters of Interest for Phase I of the procurement process due in District Office by 2:00 pm local time
	Proposal Evaluators submit Letter of Interest Scores to Contracting Unit
January 3, 2022	10:00 am local time
January 10, 2022	Public Meeting of Selection Committee to review and confirm Letter of Interest scores 10:00 am local time
January 10, 2022	Shortlist Posting Date
,	Final DRAFT RFP provided to Design-Build Firms continuing to Phase
January 19, 2022	II of the procurement process 5:00 pm local time
January 24, 2022	Utility Pre-Proposal Meeting facilitated by the District Utilities Administrator. Individual meeting times will be assigned after the Shortlist Posting. The meeting will be located at: Florida Department of Transportation, District 2 Urban Office 2198 Edison Avenue, Jacksonville, FL 32204
January 31, 2022	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 1, 5:00 pm local time
February 2, 2022	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 1, 5:00 pm local time
February 8, 2022	One-on-One Alternative Technical Concept Discussion Meeting No. 1. 90 Minutes will be allotted for this Meeting.
February 14, 2022	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 2, 5:00 pm local time
February 16, 2022	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 2, 5:00 pm local time
February 23, 2022	One-on-One Alternative Technical Concept Discussion Meeting No. 2. 60 Minutes will be allotted for this Meeting.
March 9, 2022	Deadline for submittal of Alternative Technical Concept Proposals 5:00 pm local time.
March 9, 2022	Final deadline for submission of requests for Design Exceptions or Design Variations, 5:00 pm local time
April 6, 2022	Addendum issued for approved Design Exceptions, 5:00 pm local time
April 13, 2022	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 3, 5:00 pm local time
April 22, 2022	One-on-One Alternative Technical Concept Discussion Meeting No. 3. 60 Minutes will be allotted for this Meeting. This ATC meeting is for continuing discussion on ATCs submitted prior to March 9, 2022 for which the Department requested additional information and were not approved or for new ATCs that are a direct response to an Addendum issued on or after February 24, 2022. No other new ATC submittals will be accepted after the March 9, 2022 deadline.

E20F8, 422938-7-52-01 First Coast Expressway (SR 23) from East of CR 16A Spur to East of CR 209 September 1, 2022

April 27, 2022	Deadline for submittal of Alternative Technical Concept Proposals for
	which the Department requested additional information and were not
	approved or for new ATCs that are a direct response to an Addendum
M 11 2022	issued on or after February 24, 2022. Deadline is 5:00 pm local time.
May 11, 2022	DDE completes review of ATCs and notifies Design-Build Firms.
May 25, 2022	Deadline for submittal of questions, for which a response is assured,
	prior to the submission of the Technical Proposal. All questions shall be
	submitted to the Pre-Bid Q&A website.
June 1, 2022	Deadline for the Department to post responses to the Pre-Bid Q&A
	website for questions submitted by the Design-Build Firms prior to the
	submittal of the Technical Proposal.
June 10, 2022	Technical Proposals due in District Office by 2:00 pm local time.
June 16, 2022	Deadline for Design-Build Firm to "opt out" of Technical Proposal Page
	Turn meeting.
June 22, 2022	Technical Proposal Page Turn Meeting. Times will be assigned after the
	Shortlist Posting. 30 Minutes will be allotted for this Meeting.
July 19, 2022	Question and Answer Written Reponses. Deadline for the Department
	to provide a list of questions/clarifications for the Design-Build Firm to
	answer.
August 2, 2022	Deadline for submittal of Question and Answer Written Responses to
	the Department's questions/clarifications from the Design-Build Firm
	5:00 pm local time.
	Deadline for submittal of follow up questions to previously submitted
August 9, 2022	Question and Answer Written Responses to the Department's
114gust 9, 2022	questions/clarifications from the Design-Build Firm, 5:00 pm local time.
August 16, 2022	Deadline for submittal of Question and Answer Written Responses to
	the Department's follow up questions, 5:00 pm local time
	Deadline for submittal of questions, for which a response is assured,
August 16, 2022	prior to the submission of the Price Proposal. All questions shall be
	submitted to the Pre-Bid Q&A website.
August 23, 2022	Deadline for the Department to post responses to the Pre-Bid Q&A
	website for questions submitted by the Design-Build Firms prior to the
	submittal of the Price Proposal.
August 23, 2022	Deadline for the Design-Build Firm to submit a written statement per
	Section III.F, Question and Answer Written Responses.
August 30, 2022	Price Proposals due in District Office by 11:00 am local time.
August 30, 2022	Public announcing of Technical Scores and opening of Price Proposals
August 30, 2022	at 11:00 am local time at:
	Florida Department of Transportation, District 2 Complex
	1109 South Marion Avenue, Lake City, FL 32025
September 26, 2022	Public Meeting Date of Selection Committee to determine intended
	Award Deadling for Design Build Firm to submit Bid Our extensity Liet through
September 26, 2022	Deadline for Design-Build Firm to submit Bid Opportunity List through
	the Equal Opportunity Compliance system
September 26, 2022	Final Selection Posting Date
October 10, 2022	FHWA Concurrence to Award
October 24, 2022	Anticipated Award Date
November 7, 2022	Anticipated Execution Date