



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

June 19, 2014

To: Prospective Bidders

Addendum No.: 11, E2R91, Financial Project #416501-4-52-01 & 416501-4-56-01
Federal Aid # 0955-306-I
I-95 Interchange at SR 202 (J.T. Butler Boulevard) Operational Improvements

RFP Revisions

1. Section II – Schedule of Events

- a. Page 7 Revised deadline for submittal of Written Clarification letter following the Q&A Session to June 19, 2014 at 5:00 pm
- b. Page 8 Revised bid opening time to 11:00 am, consistent with the Addendum 10 cover letter
- c. Page 8 Revised public meeting of Selection Committee and Posting of the Department's intended decision to award to June 30, 2014

2. Section V – Project Requirements and Provisions for Work

- a. Page 19 V.D.3 – Added commitment to clear and grub and grade the canal outfalling to Pottsburg Creek back to its permitted condition
- b. Page 24 V.I – Revised contract duration from 800 days to 900 days

3. Section VI – Design and Construction Criteria

- a. Page 47 VI.E, Ramps, Item (e) – Added requirement that all ramps at the I-95/SR 202 interchange shall be designed using rural criteria
- b. Page 47 VI.E, Miscellaneous, Item (c) – Clarified roadside slope requirements
- c. Page 50 VI.G.2.h – Clarified aesthetic requirements for bridge piers

APPENDIX J – RIGHT OF WAY MAPS

1. Sheet 4 – Voided Parcel 103
2. Sheet 8 – Voided Parcel 103

APPENDIX Q – AESTHETICS PACKAGE

1. Sheet 1 – Relocated "Typical Single Column Pier" detail to Sheet 2
2. Sheet 1 – Revised Note 1 and added Note 4
3. Sheet 2 – Added Sheet
4. Sheet 2 – Added "Alternate Hammerhead Pier" detail
5. Sheet 3 – Renumbered sheet from Sheet 2 to Sheet 3

This addendum revised the deadline for the submittal of the Written Clarification letter following the Q&A Session to June 19, 2014 at 5:00 pm. If any team would like to readdress their formal written clarification after receipt of this addendum and resubmit the written clarification by the new deadline established you may do so.

Also attached are the Revised Bid Documents for this project.

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Patsy Elkins, District Contracts Coordinator, Phone: 386-758-3703, Fax: 850-412-8082

www.dot.state.fl.us