



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD P.E.
SECRETARY

December 2, 2013

To: Prospective Bidders

Addendum No.: **2, E2R91, Financial Project #416501-4-52-01 & 416501-4-56-01**
I-95 Interchange at SR 202 (J.T. Butler Boulevard) Operational Improvements

Attached is a Revised Calendar of Events adding the Posting of the Department's intended decision of the Selection Committee Meeting for Responsiveness Review on **December 2, 2013**.

Date	Event
September 30, 2013	Advertisement
October 21, 2013	Expanded Letters of Interest for Phase I of the procurement process due in District Office by 2:00 pm local time
November 7, 2013	Proposal Evaluators submit Expanded Letter of Interest Scores to Contracting Unit 10:00 am local time
November 12, 2013	Public Meeting of Selection Committee to review and confirm Expanded Letter of Interest scores 8:30 am local time
November 12, 2013	Notification to Responsive Design-Build Firms of the Expanded Letter of Interest scores 2:00 pm local time
November 14, 2013	Deadline for all responsive Design-Build Firms to affirmatively declare intent to continue to Phase II of the procurement process 2:00 pm local time
November 14, 2013	Shortlist Posting 4:15 pm local time
November 21, 2013	Final RFP provided to Design-Build Firms providing Affirmative Declaration of Intent to continue to Phase II of the procurement process
November 21, 2013	Mandatory Pre-Proposal Meeting at 10:00 am local time at: Florida Department of Transportation, District 2 Complex 1109 South Marion Avenue, Lake City, Florida 32025 All impacted Utility Agency/Owners are to be invited to the mandatory Pre-Proposal meeting.
November 22, 2013	Utility Pre-Proposal Meeting facilitated by the District Utility Engineer. Individual meeting times will be assigned after the Shortlist Posting. The meeting will be located at: Florida Department of Transportation, District 2 Urban Office 2198 Edison Avenue, Jacksonville, Florida 32204
December 2, 2013	Public Meeting of Selection Committee for Responsiveness Review at 9:30 a.m. local time at: Florida Department of Transportation, District 2 Complex 1109 South Marion Avenue, Lake City, Florida 32025
December 2, 2013	Posting of the Department's intended decision of the Selection Committee Meeting for Responsiveness Review (will remain posted for 72 hours)
December 4, 2013	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 1
December 6, 2013	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 1
December 9, 2013	One-on-One Alternative Technical Concept Discussion Meeting No. 1. 60 Minutes will be allotted for this Meeting.
December 13, 2013	Deadline for Design-Build Firm to request participation in One-on-One Alternative Technical Concept Discussion Meeting No. 2

December 17, 2013	Deadline for Design-Build Firm to submit preliminary list of Alternative Technical Concepts prior to One-on-One Alternative Technical Concept Discussion Meeting No. 2
December 18, 2013	One-on-One Alternative Technical Concept Discussion Meeting No. 2. 60 Minutes will be allotted for this Meeting.
January 8, 2014	Deadline for submittal of Alternative Technical Concept Proposals 5:00 pm local time.
January 8, 2014	Final deadline for submission of requests for Design Exceptions or Design Variations 5:00 pm local time.
April 14, 2014	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Technical Proposal. All questions shall be submitted to the Pre-Bid Q&A website.
April 18, 2014	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Technical Proposal.
April 30, 2014	Technical Proposals due in District Office by 2:00 pm local time
May 5, 2014	Deadline for Design-Build Firm to "opt out" of Technical Proposal Page Turn meeting.
May 12, 2014	Technical Proposal Page Turn Meeting. Times will be assigned during the Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting.
May 22, 2014	Question and Answer Session. Times will be assigned during the Pre-Proposal Meeting. One hour will be allotted for questions and responses.
May 29, 2014	Deadline for submittal of Written Clarification letter following Question and Answer Session 5:00 pm local time
May 29, 2014	Deadline for submittal of questions, for which a response is assured, prior to the submission of the Price Proposal. All questions shall be submitted to the Pre-Bid Q&A website.
June 3, 2014	Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Price Proposal.
June 5, 2014	Price Proposals due in District Office by 2:00 pm local time.
June 5, 2014	Public announcing of Technical Scores and opening of Price Proposals at 2:00 pm local time at: Florida Department of Transportation, District 2 Complex 1109 South Marion Avenue, Lake City, Florida 32025
June 10, 2014	Public Meeting of Selection Committee to determine intended Award
June 10, 2014	Posting of the Department's intended decision to Award (will remain posted for 72 hours)
June 24, 2014	FHWA Concurrence in Award
June 25, 2014	Anticipated Award Date
July 10, 2014	Anticipated Execution Date

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Jim Brown
District Contracts Administrator
Phone: 386-758-3798
Fax: 386-758-3791