



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

ANANTH PRASAD, P.E.
SECRETARY

June 12, 2014

To: Prospective Bidders

cc: Nancy Bright, Star Ayers, Scott Blocker, D2-ESTSPEC, Carrie Stanbridge, Jimmy Pitman, Eric Shimer, Daniel Lahey, Richard Moss, Kathy Thomas

Addendum No.: 3, E2T09 , Financial Project # 428796-2-52-01 & 428796-2-56-01,
SR 116 (Wonderwood) from SR 9A to Intercoastal Waterway

RFP Revisions

1. Section VI – Design and Construction Criteria

- a. Page 27 VI.C, Summary of Conceptual Utility Work Table – Revised cost estimate for JEA Water & Sewer
- b. Page 35 VI.J, Added requirement to prioritize the replacement of the pipe from structure S-39 to S-40 in the sequence of construction

Appendix D – Typical Section

1. Revised linework for proposed pavement reconstruction.

Appendix E – Minimum Pavement Design

1. Revised minimum pavement design for new pavement.

Appendix F – Horizontal Layout

1. Sheet 9:
 - a. Added the following structure replacement: S-61A
 - b. Added the following pipe replacement: S-61 to S-61A

Appendix G – JEA Utility Summary and Scope of Work

1. Updated JEA Utility Summary and Scope of Work based on additional pipe and structure replacements required by Addendum 2.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E2T09 Amendment003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be found non-responsive.

Thanks,
Jim Brown
District Contracts Administrator
Phone: 386-758-3798