



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

JIM BOXOLD  
SECRETARY

March 8, 2016

To: Prospective Bidders

**Addendum No.: 6, E2U46, FIN#213323-1-52-01 & 213323-1-56-01  
Federal Aid # 0955-313-I  
I-95 at I-295 North Interchange**

### RFP Revisions

#### 1. Section I – Introduction

- a. Page 3 Structures – Added maximum length of temporary bridge for which the superstructure components will be supplied by the Department
- b. Page 3 Drainage – Added requirement to design and permit stormwater ponds for the ultimate condition on I-95 and I-295

#### 2. Section V – Project Requirements and Provisions for Work

- a. Page 21 V.D – Clarified Item (2) regarding drainage improvements
- b. Page 27 V.I.2 – Added signed & sealed cover letter confirming all comments have been addressed to 100% submittal requirements

#### 3. Section VI – Design and Construction Criteria

- a. Page 58 VI.F, Miscellaneous – Clarified Item (a) regarding maximum fill height
- b. Page 58 VI.F, Miscellaneous – Clarified Item (c) regarding the use of retaining walls for fill heights over 20-ft.
- c. Page 59 VI.F, Miscellaneous – Added Item (i) referencing minimum limits of milling and resurfacing depicted on the Horizontal Layout in Appendix G
- d. Page 63 VI.H.2.u – Clarified restrictions for perched walls and toe walls
- e. Page 64 VI.H.2.ff – Added requirement that minimum vertical clearances shall be satisfied for future I-295 lane configuration
- f. Page 66 VI.M.2 – Updated temporary pavement requirements
- g. Page 70 VI.O – Clarified restriction on the relocation or reuse of existing sign structures

Please sign this addendum and return a signed copy to me to indicate receipt.

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

Thank you,  
Jim Brown  
District Contracts Administrator  
Phone: 386-758-3798  
Fax: 386-758-3791