



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

JIM BOXOLD
SECRETARY

December 2, 2016

To: Prospective Bidders

**Addendum No.: 7, E2V58, FIN#433036-1-52-01 & 433036-1-56-01
Federal Aid # 0955-314-I
I-95 at I-10 Interchange Operational Improvements**

RFP REVISIONS

1. Section II – Schedule of Events

- a. Page 10 Revised Price Proposal due date and public announcing of Technical Scores and opening of Price Proposals to December 12, 2016

2. Section V – Project Requirements and Provisions for Work

- a. Page 30 V.I.2 – Added requirement to submit KMZ file with each CADD file submittal

3. Section VI – Design and Construction Criteria

- a. Page 60 VI.F, Miscellaneous, Item (m) – Added requirement to mill and resurface all existing asphalt pavement to remain within the limits of widening and/or restriping
- b. Page 67 VI.H.2.nn – Clarified drainage system requirements for Bridge Nos. 720627, 720629, & 720630
- c. Page 68 VI.H.2.vv – Added requirements related to the design of the fender system extension for Bridge No. 720629

This addendum also includes the updated bid documents for the project.

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Thank you,

Jim Brown, District Contracts Administrator
Phone: 386-758-3798
Fax: 386-758-3791