



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

KEVIN J. THIBAUT, P.E.
SECRETARY

June 5, 2019

To: Prospective Bidders

Addendum No.: 7, E2Y63, FIN#439100-1-52-01 & 439100-1-56-01
Federal Aid # D217 128 B
I-10 Widening from I-295 to I-95

RFP REVISIONS

1. Table of Contents

- a. Page iii Attachments – Removed “To be provided by Addendum” from Appendix L

2. Section I – Introduction

- a. Page 2 Roadway – Updated Horizontal Layout sheet number references for McDuff Ave./US 17 improvements; Added restriction on access to US 17 right of way south of Rosselle Street prior to January 1, 2020

3. Section II – Schedule of Events

- a. Page 11 & 12 Updated deadline for submittal of Technical Proposals and calendar dates for all subsequent calendar events

4. Section VI – Design and Construction Criteria

- a. Page 46 VI.D – Updated Table A to add cost estimate for JEA Electric Transmission
- b. Page 66 VI.M.2 – Removed weekend lane closure restrictions for cross roads
- c. Page 72 VI.Q.2 – Specified 96-count single mode cable for fiber optic backbone
- d. Pages 72-74 VI.Q.2 – Updated minimum quantities and anticipated locations for CCTV, MVDS, and Bluetooth devices
- e. Page 73 VI.Q.2 – Removed requirement for new DMS signs and added requirement to integrate existing DMS signs

5. Section VII – Technical Proposal Requirements

- a. Page 77 VII.B – Added Technical Proposal requirements for Day Avenue Tunnel and new or modified bridge culverts

Appendix E – Typical Section Package

- 1. Sheet 8 – Added barrier mounted concrete noise wall (8-ft.) along outside of I-10 EB
- 2. Sheet 19 – Added barrier mounted concrete noise wall (8-ft.) along outside of US 17 NB
- 3. Sheet 29 – Added barrier mounted concrete noise wall (8-ft.) along outside of I-10 EB
- 4. Sheet 30 – Revised barrier wall along outside of I-10 EB to 36” single slope barrier

Appendix G – Horizontal Layout

1. Sheets 17 thru 19 – Added barrier mounted concrete noise wall (8-ft.) along south side of US 17 NB and I-10 EB
2. Sheet 24 – Added barrier mounted concrete noise wall (8-ft.) along south side of US 17 NB
3. Sheets 28 & 29 – Updated pavement markings on Cassat Avenue
4. Sheet 39 – Updated pavement markings and median on US 17

Appendix J – Right of Way Maps and Parcels

1. Replaced draft parcel sketches and legal descriptions for City of Jacksonville easements with final versions; Added additional parcel sketches and legal descriptions for City of Jacksonville easements

Appendix L – JEA Utility Summary and Scope of Work

1. Added appendix.

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Thank you,
Jim Brown, District Contracts Administrator
Phone: 386-758-3798