



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.
SECRETARY

January 14, 2022

To: Prospective Bidders

Addendum No.: 1, F2004, FIN# 42786945201
Redesign a new HVAC system, remove and dispose of the existing HVAC system, and reconstruct a new HVAC system for the Lake City Operations Crew Building, Lake City, FL. Provide sufficient expertise, work force, equipment, materials, oversight, permitting, safety, clean-up, disposal and all incidentals necessary to replace existing HVAC system as depicted and specified in this scope, plans, contract documents, and special provisions. All work will be in accordance with the 2020 Florida Building Code, and all applicable laws, rules, and codes shall be followed for this project, in Columbia County.

The Bid Opening Date has changed from January 26, 2022 at 11:00 A.M. to February 17, 2022 at 11:00 A.M. Attached is Revised Bid Documents and the Non-Technical Specifications.

Also, in responses to Bid Questions and Answers

Question: I want to confirm the time extension for the bid that will come out in an addendum?
Answer: Yes, See Addendum 001.

Question: I reviewed the bid drawings again and I do believe I need to see if I can get copy of the following drawings, Rated walls and Electrical. This will help us with the design.
Answer: Wall Detail (A3.4) and the Electrical Plans (E2.5), is attached.

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Thank you,
Jim Brown
District Contracts Administrator
Phone: 386-758-3798
Fax: 386-758-3791