



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

1109 S. Marion Avenue  
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.  
SECRETARY

June 2, 2022

To: Prospective Bidders

**Addendum No.:** 1, F2007, FIN# 44503075201  
**Provide sufficient work force, equipment, component parts, materials, oversight, permitting, safety, clean-up, and all incidentals necessary to furnish and install 34 Mechanical Roll-Down Hurricane Shutters (non-motorized) as depicted and specified in contract plans and documents in Taylor County.**

**The Bid Opening Date has changed from June 1, 2022 to June 9, 2022 at 11:00 a.m. Attached is the Revised Bid Document.**

Also, in responses to Bid Questions and Answers

Question: Under section B-21 Progress payments, it is stated that there are progress payments. Is there a dictated payments schedule for this job? We typically follow this schedule:

1. Bid Approval: 30% for material initial order
2. Product Delivery: 30% upon delivery of product, stored in onsite container
3. Install Start: 15% upon start of job
4. 75% completion: 15% upon 75% completion of job
5. Finalized Job: 10% final on job.

**Answer: Item #1 is not allowed because that would be an advanced payment only rare cases is this approved. We can pay for items 2-5.**

Please sign this addendum and return a signed copy to me to indicate receipt.

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

Thank you,  
Jim Brown  
District Contracts Administrator  
Phone: 386-758-3798  
Fax: 386-758-3791