



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

1109 S. Marion Avenue  
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.  
SECRETARY

Plans May 10, 2021

To: Prospective Bidders

Construction: Kathy Thomas, Travis Humphries, Star Ayers, Carrie Stanbridge, Brandi Vittur, Craig Teal, Aaron Kaster, D2-ESTSPEC

**Addenda No.:1, E20C5, Financial Project # 43317145201  
(CR 18 from SE 36th Avenue to CR 325) Base Work, Shoulder Treatment, Drainage Improvements, Highway Signing, Box Culvert, Bicycle Paths, and other incidental construction on CR 18 Rail to Trail in Bradford County from CR 325 to SE 36th Ave.**

**PLANS REVISION NUMBER 1**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	4/8/21	LISTED REVISIONS
2A	4/8/21	ADDED SHEET
3	4/8/21	SEE SUMMARY OF QUANTITIES
5	4/8/21	CORRECTED STAGE ELEVATION FOR S-2 GREATEST FLOOD
7	4/8/21	UPDATED PIPE LENGTHS
11	4/8/21	ADDED OSW LINES, REVISED WETLAND LINE, ADDED FENCE AT S-1
12	4/8/21	ADDED OSW LINES, RECONTOUR DITCH FROM STA 13207-13208
13	4/8/21	ADDED OWS LINES, DTWS 6" CONC. REVISED LOC, ADD FENCE FROM STA 13221-13224
14	4/8/21	ADD OWS LINES, RECONTOUR DITCH STA. 13236-13239
15	4/8/21	ADD OWS LINES, DTWS, 6" CONC. RECONTOUR DITCH STA. 13238-13240, 13246-13250

**PLANS REVISION NUMBER 1**

<b><u>Sheet No(s).</u></b>	<b><u>Rev. Date</u></b>	<b><u>Description</u></b>
16	4/8/21	ADD OSW LINES. DTWS, AND 6" CONC. RECONTOUR DITCH STA. 13253-13255
17	4/8/21	ADD OWS LINES, FENCE AT S-3, REVISED WETLAND LINE, LOC AT S-3
18	4/8/21	ADD OSW LINES, AND FENCE, REVISED WETLAND, LOC. 13278-13281. REMOVED SHIFT
23-24	4/8/21	INCREASED SHOULDER WIDTHS, UPDATED CULVERT LENGTHS
27	4/8/21	REVISED WETLAND LINE TO MORE ACCURATELY REPRESENT TOPO LINES
28-29	4/8/21	ADDED DITCH SECTION STA. 13207+00
32	4/8/21	REMOVED WETLAND LINES STA. 13214+00
35-36	4/8/21	CORRECTED SIDESLOPES AND SHOULDER WIDTHS. ADDED FENCE FOR 1:2 SLOPES
42-44	4/8/21	ADJUSTED LEFT SIDE TO RECONTOUR DITCH FROM STA 13236-13239
46-49	4/8/21	ADJUSTED LEFT SIDE TO RECONTOUR DITCH FROM STA 13246-13250
56-58	4/8/21	ADJUSTED FRONT SLOPES, FENCE, AND WETLAND LINES
67A	4/8/21	MODIFIED 51ST AVE, 43RD AVE, AND 41ST AVE TO BE YELLOW
SQ-2	4/8/21	UPDATED QTY FOR PAY ITEM 104-10-3
SQ-4	4/8/21	UPDATED QTY FOR PAY ITEMS 120-1, 120-4, 120-6
SQ-5	4/8/21	UPDATED QTY FOR PAY ITEM 160-4

## PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
SQ-6	4/8/21	UPDATED QTY FOR PAY ITEMS 522-2, 527-2, 550-10410
SQ-7 - SQ-8	4/8/21	UPDATED QTY FOR PAY ITEMS 570-1-1 AND 570-1-2

### Summary of Quantities

<b>Pay Item</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
104-10-3	Revision	17492	17498
120-1	Revision	2287	2343
120-4	Revision	2681	2687
120-6	Revision	4079	4115
160-4	Revision	17116	17200
334-1-12	Revision	1034	1023
430-175-142	Revision	51	57
522-2	Revision	16	149
527-2	Revision	53	200
550-14010	Revision	4020	4776
570-1-1	Revision	11039	13292
570-1-2	Revision	7150	6246

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E20C5.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Jim Brown  
District Contracts Administrator  
Phone: 386-758-3798