



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1074 Hwy 90  
Chipley, Florida 32428

MIKE DEW  
SECRETARY

October 26, 2018

### ADDENDUM NO. 1

To: **ALL PROPOSAL HOLDERS**  
**FINANCIAL ITEM NUMBER: 42214327234**  
**CONTRACT NUMBER: E3S25**  
**DESCRIPTION: Reshaping ditches and reworking shoulders along State Road 2 in Holmes County at designated locations.**

**BIDS TO BE RECEIVED: ~~November 8, 2018~~ November 21, 2018**

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date for this contract has been moved to Thursday, November 21, 2018 at 2:00 PM. (Due to network disruption caused by hurricane Michael)**
- **Letting Date: ~~11/08/2018~~ 11/21/2018**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on November 21, 2018 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

### AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3S25.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at [roland.ybarra@dot.state.fl.us](mailto:roland.ybarra@dot.state.fl.us).

Sincerely,

Steve Thames  
Procurement Contracts Manager

ST:ry

c.c. Tim Hendrix, Chad Williams, File