



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.
SECRETARY

May 1, 2019

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 422142-2-72-73
CONTRACT NUMBER: E3S75
DESCRIPTION: The improvements under this Contract consist of removal and replacement of wildlife fence on SR 8 (Interstate 10).

BIDS TO BE RECEIVED: May 9, 2019

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The following revisions have been made:**
- **Specifications page 1 - Contract Days 185-365, Specifications Pages 1 & 9 - Scope of Services – eastbound-only both eastbound and westbound**
- **Bid solicitation Notice page 24 and Approximate Quantities page 6 - Contract Days 185-365, Proposal Budget Estimate: \$1,000,000.00-\$2,000,000.00, Scope of Services – eastbound-only both eastbound and westbound**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on May 9, 2019 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the CPP Online Ordering System at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment No. 1, file E3S75.001.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Steve Thames
District Procurement Services Manager

ST:ry

c.c. Tim Hendrix, Richard Yates, Heath Riley, Jared Kirkland, Hal Gore, file

March 05, 2019

PREPARED BY: Meshelle England, Cheryl Ratcliff




SPECIFICATIONS PACKAGE
FINANCIAL PROJECT ID(S).422142-2-72-73
CONTRACT CALENDAR DAYS: 365 Days
CONTRACT NUMBER: E3575
DISTRICT THREE
OKALOOSA COUNTY

Intent and Scope: The work under this Site-Specific Lump Sum Contract consist of the removal of existing fence along the SR 8 (Interstate 10) right-of-way line, both eastbound and westbound, in Okaloosa County, from east of County Road 189 (Milepost 8.283, Mile Marker 50.667) to the Walton County Line (Milepost 24.554, Mile Marker 67.008), and the construction of new wildlife fence (including all fence components) per the fence detail included in the attachments. Additionally, clear and grub the area measuring 10 feet horizontally and 15 feet vertically from the new wildlife fence line. This work includes installing wildlife fence at all culverts, interchanges, ramps and overpasses within the aforementioned limits. **All clearing and grubbing and tree-trimming necessary to provide the 10 foot by 15 foot maintenance area will be considered incidental to the work being completed. Mobilization and Maintenance of Traffic are incidental to this contract.**

The January 2019 Edition of the Florida Department of Transportation Standard Specifications is revised as follows: Special Provision, Supplemental Specifications

I hereby certify that this specifications package has been properly prepared by me, or under my responsible charge, in accordance with procedures adopted by the Florida Department of Transportation.

Firm Name: Florida Department of Transportation
Firm Address: 6025 Old Bagdad Highway
City, State, Zipcode: Milton, FL 32583
Certificate of Authorization Number: N/A
Page(s): 35
Prepared by: David B. Wilks, P.E.
Fla. License No.: 49395
Signature and Seal: [Signature]
Date: 3-18-2019



FPID(S): 422142-2-72-73

SCOPE OF THE WORK.
(REV 2-15-17) (1-19)

ARTICLE 4-1 is deleted and the following substituted:

4-1 Intent and Scope.

The work under this Site-Specific Lump Sum Contract consist of the removal of existing fence along the SR 8 (Interstate 10) right-of-way line, both eastbound and westbound, in Okaloosa County, from east of County Road 189 (Milepost 8.283, Mile Marker 50.667) to the Walton County Line (Milepost 24.554, Mile Marker 67.008), and the construction of new wildlife fence (including all fence components) per the fence detail included in the attachments. Additionally, clear and grub the area measuring 10 feet horizontally and 15 feet vertically from the new wildlife fence line. This work includes installing wildlife fence at all culverts, interchanges, ramps and overpasses within the aforementioned limits. **All clearing and grubbing and tree-trimming necessary to provide the 10 foot by 15 foot maintenance area will be considered incidental to the work being completed. Mobilization and Maintenance of Traffic are incidental to this contract.**

This is a Lump Sum Contract with only one pay item listed in the Contract.

All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.

Payment for all work in this Contract will be made under:

Item No. E0999 2 Lump Sum Contract, Alternative Bidding LS/LS

Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

SUBARTICLE 4-3.1 is deleted and the following substituted:

4-3.1 General: The Engineer reserves the right to make, at any time prior to or during the progress of the work, alterations or changes, whether a significant change or not, and such alterations in the details of construction, whether a substantial change or not, including but not limited to alterations in the grade or alignment of the road or structure or both, as may be found necessary or desirable by the Engineer. Such alterations or changes shall not constitute a breach of Contract, shall not invalidate the Contract, nor release the Surety from any liability arising out of this Contract or the Surety bond. The Contractor agrees to perform the work, as altered or changed, the same as if it had been a part of the original Contract.

The term "significant change" applies only when the Engineer determines that the character of the work as altered differs materially in kind or nature from that involved or included in the original proposed construction. The allowance due to the Contractor will be in accordance with 4-3.2, below.

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 03190509 Call Order: 009 Proposal: E3S75 District:03

Counties: OKALOOSA

Road Name: MILTON MAINTENANCE - WILDLIFE FENCE

Limits: 57002000

Project(s): 42214227273(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 485 365

Total Bridge Length: 0.000 Miles Letting Date: 05/09/19

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A

Aquis/Flexible Start Time: 15 Days

Proposal Budget Estimate: ~~\$1,000,000.00~~ \$2,000,000.00

Please read the full advertisement

Description:

The work under this Site-Specific Lump Sum Contract consist of the removal of existing fence along the SR 8 (Interstate 10) right-of-way line, ~~eastbound only~~ eastbound and westbound, in Okaloosa County, from east of County Road 189 (Milepost 8.283, Mile Marker 50.667) to the Walton County Line (Milepost 24.554, Mile Marker 67.008), and the construction of new wildlife fence (including all fence components) per the fence detail included in the attachments. Additionally, clear and grub the area measuring 10 feet horizontally and 15 feet vertically from the new wildlife fence line. This work includes installing wildlife fence at all culverts, interchanges, ramps and overpasses within the aforementioned limits. All clearing and grubbing and tree-trimming necessary to provide the 10 foot by 15 foot maintenance area will be considered incidental to the work being completed. Mobilization and Maintenance of Traffic are incidental to this contract.

Call Order: 009 Proposal: E3S75

ALT	Item	Description	Unit	Quantity
Section 0001 FENCE REPAIR (LF)				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS	1.000