Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting: 03190711 Call Order: 004 Proposal: E3S83 District:03

Counties: GADSDEN

Road Name: GADSDEN COUNTY - HURRICANE MICHAEL - EMERGENCY

Limits: Midpoint

Project(s): 4454841D201(*) Federal Aid No: N/A

Project(s): 4454841G201 Federal Aid No: N/A

Total Roadway Length:	0.000 Miles	Contract Days:	180
Total Bridge Length:	0.000 Miles	Letting Date:	07/11/19
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	15 Days

Proposal Budget Estimate: $2,000,000.00

Please read the full advertisement

Description:

The Improvements under this Site-Specific Contract consist of reworking and restoring non-paved shoulders, slopes, roadside ditches, the removal of stumps and hydro seeding slopes located in the right-of-way of SR 8 (I-10), east of the Apalachicola River Bridge (MP 1.044) to east of the SR 267 interchange (MP 21.383) in Gadsden County. Other services required to achieve this work include maintenance of traffic, and furnishing borrow material. The contractor shall provide off-site disposal of all debris generated during this work, in accordance with Federal, State and Local regulations. Mobilization and Maintenance of Traffic will be incidental to the other pay items listed.

This contract has a budgetary ceiling of 2,000,000.00.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Departments estimated quantities and the Contractors bid price will be used to calculate a total bid amount. This total bid amount will then be used to determine the low bidder; however, actual payment under the awarded contract will be based on actual quantities completed. For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work.

Call Order: 004 Proposal: E3S83

ALT	Item	Description	Unit	Quantity
Section 0001 REPAIRING NON-PAVED SHLDRS (MANUAL) (SY)				
	0102- 14-	TRAFFIC CONTROL OFFICER	HR	400.000
	0120- 2- 2	BORROW EXCAVATION, TRUCK MEASURE	CY	50.000
	0570- 1- 2	PERFORMANCE TURF, SOD	SY	8,805.000
	E573- 1-	HYDRO-SEEDING - APPLICATION OF SLURRY INCLUDING WOOD FIBER, SEED, FERTILIZER, TACKIFIER & DYE	SY	1,150,000.000
	E577- 70-	SHOULDER REWORK	SY	116,306.000
	E577- 70- 1	REWORKING SHOULDERS (SPOT REPAIRS)	SY	2,533.000
	E580-333-	STUMP REMOVAL (LESS THAN 4")	EA	10.000
	E580-333- 1	STUMP REMOVAL (4" TO 24")	EA	50.000
	E580-333- 2	STUMP REMOVAL (25" TO 48")	EA	50.000
	E580-333- 3	STUMP REMOVAL (> 48")	EA	5.000
	E580-334- 1	STUMP GRINDING (4" TO 24")	EA	600.000
	E580-334- 2	STUMP GRINDING (25" TO 48")	EA	350.000