



Vendor Ranking

**Letting:** 03240321 March 21, 2024 11:00 AM **Call Order:** 002 **Contract:** E3X18  
**District:** District 3 **Counties:** ESCAMBIA **Fed Aid No:** N/A  
**Contract Time:** 915 CALENDAR DAYS **Project(s):** 22243965201 (\*)  
**Contract Desc:** LANDSCAPING

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PINEY GROVE NURSERY AND LANDSCA	Responsive	Winning bid	\$1,296,616.36	100.00%
2	EXECUTIVE LANDSCAPING, INC.	Responsive	Non-Winning Bid	\$1,323,329.36	102.06%
3	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	\$2,483,666.36	191.55%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*



Tabulation of Bids

**Letting:** 03240321 March 21, 2024  
**District:** District 3  
**Contract Time:** 915 CALENDAR DAYS

**Call Order:** 002  
**Counties:** ESCAMBIA

**Contract:** E3X18  
**Fed Aid No:** N/A  
**Project(s):** 22243965201 (\*)

**Contract Descr:** LANDSCAPING

The work under this District Contract consists of providing the labor, material, and equipment necessary to complete the landscaping project located along SR 8 (I-10) State Line Gateway and the Pensacola Welcome Center Landscaping in Escambia County. Details of this project are shown in the Contract Plans. A total of 185 Contract days will be allowed for the installation period and 730 Contract days will be allowed for the establishment period. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.

Payment for all work in this Contract will be made under: Item No. 999-2 Lump Sum Contract - LS

Contractor Experience in Landscaping (Form 850-070-09) is required to be submitted with bid.

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) PINEY GROVE NURSERY AND LANDSCA		(2) EXECUTIVE LANDSCAPING, INC.		(3) MIDWESTERN CONSTRUCTION, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 Landscape / Peripheral</b>								
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 22243965201		(1.000) LS	1,175,450.00000	1,175,450.00	1,202,163.00000	1,202,163.00	2,362,500.00000	2,362,500.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22243965201		(1.000) LS	121,166.36000	121,166.36	121,166.36000	121,166.36	121,166.36000	121,166.36
<b>0001 Landscape / Peripheral Section Totals:</b>				<b>\$1,296,616.36</b>		<b>\$1,323,329.36</b>		<b>\$2,483,666.36</b>
<b>Contract Grand Totals:</b>				<b>\$1,296,616.36</b>		<b>\$1,323,329.36</b>		<b>2,483,666.36</b>



Tabulation of Bids

---

**Letting:** 03240321 March 21, 2024 **Call Order:** 002 **Contract:** E3X18

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*