



Vendor Ranking

Page 1 of 1

Letting:	03260820	August 20, 2026 11:00 AM	Call Order:	001	Contract:	E3Y73
District:	District 3		Counties:	OKALOOSA	Fed Aid No:	N/A
Contract Time:	375 AVAILABLE DAYS				Project(s):	45108635201
Contract Desc:	- FENDER WORK					45108645201 (*)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	SEACOAST INCORPORATED	Responsive	Winning bid	\$13,945,921.98	100.00%
2	Soule Construction, LLC	Responsive	Non-Winning Bid	\$13,948,562.40	100.02%
3	FREYSSINET, INC.	Responsive	Non-Winning Bid	\$14,372,538.28	103.06%
4	RJ GORMAN CONTRACTING LLC	Responsive	Non-Winning Bid	\$14,410,396.95	103.33%
5	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	\$14,579,785.08	104.55%
6	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	\$14,642,188.08	104.99%
7	SOUTHERN ROAD & BRIDGE, LLC	Responsive	Non-Winning Bid	\$21,826,600.28	156.51%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

District: District 3

Counties: OKALOOSA

Fed Aid No: N/A

Contract Time: 375 AVAILABLE DAYS

Project(s): 45108635201
45108645201 (*)

Contract Descr: - FENDER WORK

The Improvements under this District Contract consist of FPID 451086-4-52-01 for the Bridge Repair of Spalled Areas, Crack Repairs, Expansion Joints, Cathodic Protection, Bearing Pad Repairs, and Slope Protection and FPID 451086-3-52-01 for replacing the existing fender system "in-kind" with steel HP piles and composite lumber wales for SR 30 (US 98) OVER EAST PASS BRIDGE NOS. 570082 & 570054 in Okaloosa County.

PRE-QUALIFICATION IS REQUIRED TO BID ON THIS PROJECT

Marine General Liability Insurance as referenced in Section 7-13.5 of the FDOT Standard Specifications may be required if any work under this Contract is performed using vessel(s)*. Prior to the Contract execution, Contractor shall provide written certification to the Department if no vessel(s) will be used for the work.

* Vessel: a watercraft or other artificial contrivance, whether motorized or non-motorized, used to perform some or all of the work, as well as any incidental work related to the project, which includes, but is not limited to, barges, dredges, mobile offshore drilling units, floating cranes, tugboats, ferries, and any watercraft used to transport construction workers, materials, or equipment at the project.

Line No / Item ID		Alternate	Quantity Units	(1) SEACOAST INCORPORATED		(2) SOULE CONSTRUCTION, LLC		(3) FREYSSINET, INC.	
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures									
0005	0104 11		5,819.000	12.00000	69,828.00	27.42000	159,556.98	52.00000	302,588.00
FLOATING TURBIDITY BARRIER			LF						
0010	0110 1 1		(0.680)	20,000.00000	20,000.00	0.00000	0.00	7,780.00000	7,780.00
CLEARING & GRUBBING 45108645201			AC (LS)						
0015	0110 3		(6.000)	50,000.00000	50,000.00	13,179.37000	13,179.37	730.00000	730.00
REMOVAL OF EXISTING STRUCTURES/BRIDGES 45108645201 - Bridge 570054			SF (LS)						
0020	0110 3		(14.000)	25,000.00000	25,000.00	13,179.37000	13,179.37	4,140.00000	4,140.00
REMOVAL OF EXISTING STRUCTURES/BRIDGES 45108645201 - Bridge 570082			SF (LS)						



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SEACOAST INCORPORATED		(2) SOULE CONSTRUCTION, LLC		(3) FREYSSINET, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0025 0110 71 1		382.000	2,500.00000	955,000.00	1,824.49000	696,955.18	2,970.00000	1,134,540.00
BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL		LF						
0030 0400 4 5		117.000	12,500.00000	1,462,500.00	6,678.54000	781,389.18	455.00000	53,235.00
CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE		CY						
0035 0400153		2.000	2,500.00000	5,000.00	2,630.88000	5,261.76	860.00000	1,720.00
NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB		CF						
0040 0401 70 2		42.000	1,500.00000	63,000.00	3,420.14000	143,645.88	540.00000	22,680.00
RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE		CF						
0045 0401 70 3		57.000	1,500.00000	85,500.00	3,420.14000	194,947.98	540.00000	30,780.00
RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC		CF						
0050 0411 1		30.000	250.00000	7,500.00	527.27000	15,818.10	275.00000	8,250.00
EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB		GA						
0055 0411 2		1,444.000	85.00000	122,740.00	912.04000	1,316,985.76	39.00000	56,316.00
CRACKS INJECT & SEAL- STRUCTURES REHAB		LF						
0060 0415 1 6		6,725.000	5.00000	33,625.00	16.98000	114,190.50	2.00000	13,450.00
REINFORCING STEEL- MISCELLANEOUS		LB						



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SEACOAST INCORPORATED		(2) SOULE CONSTRUCTION, LLC		(3) FREYSSINET, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0065 0450 82 BEAM REPAIR		320.000 LF	2,500.00000	800,000.00	3,021.13000	966,761.60	570.00000	182,400.00
0070 0455 35 4 STEEL PILING, HP 12 X 53		14,063.000 LF	132.00000	1,856,316.00	196.90000	2,769,004.70	354.00000	4,978,302.00
0075 0455 81102 CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY		1,485.000 EA	650.00000	965,250.00	353.28000	524,620.80	515.00000	764,775.00
0080 0455 81106 CATHODIC PROTECTION, F&I, PIER, OTHER MATERIAL ASSEMBLY		9.000 EA	9,500.00000	85,500.00	9,321.87000	83,896.83	3,660.00000	32,940.00
0085 0457 2131 CATHODIC PROTECTION INTEGRAL PILE JACKET, NON-STRUCTURAL, 30.1" AND LARGER, GALVANIC SYSTEM		490.000 LF	1,400.00000	686,000.00	4,822.92000	2,363,230.80	3,340.00000	1,636,600.00
0090 0457 2221 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM		209.000 LF	2,200.00000	459,800.00	4,939.31000	1,032,315.79	2,640.00000	551,760.00
0095 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD		182.000 LF	65.00000	11,830.00	548.10000	99,754.20	52.00000	9,464.00
0100 0458 1101 BRIDGE DECK EXPANSION JOINT, POURED JOINT WITHOUT BACKER ROD		47.000 LF	65.00000	3,055.00	186.35000	8,758.45	34.00000	1,598.00



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SEACOAST INCORPORATED		(2) SOULE CONSTRUCTION, LLC		(3) FREYSSINET, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0105 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS		11,638.000 LB	4.25000	49,461.50	13.01000	151,410.38	8.00000	93,104.00
0110 0460 2 1 STRUCT STEEL, CARBON 45108635201, LB (LS) Bridge ID 570054		(4586.000)	275,000.00000	275,000.00	64,524.98000	64,524.98	106,000.00000	106,000.00
0115 0471 1 1 FENDER SYSTEM,PLASTIC MARINE LUMBER,REINFORCED		12.300 MB	24,000.00000	295,200.00	58,819.94000	723,485.26	59,000.00000	725,700.00
0120 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED		3.200 MB	21,000.00000	67,200.00	20,113.36000	64,362.75	95,900.00000	306,880.00
0125 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 45108635201, Bridge ID 570054		(1.000) LS	250,000.00000	250,000.00	68,340.82000	68,340.82	143,000.00000	143,000.00
0130 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE		2,383.000 TN	650.00000	1,548,950.00	143.41000	341,746.03	195.00000	464,685.00
0135 0530 74 BEDDING STONE		887.000 TN	650.00000	576,550.00	151.51000	134,389.37	340.00000	301,580.00
0140 0561 2 COATING EXISTING STRUCTURAL STEEL		714.000 SF	1,200.00000	856,800.00	164.43000	117,403.02	2,020.00000	1,442,280.00
0001 Structures Section Totals:			\$11,686,605.50		\$12,969,115.84		\$13,377,277.00	



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SEACOAST INCORPORATED		(2) SOULE CONSTRUCTION, LLC		(3) FREYSSINET, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0145 0101 1 MOBILIZATION 45108635201		(1.000) LS	650,000.00000	650,000.00	287,105.77000	287,105.77	464,000.00000	464,000.00
0150 0101 1 MOBILIZATION 45108645201		(1.000) LS	750,000.00000	750,000.00	142,037.35000	142,037.35	102,000.00000	102,000.00
0155 0102 1 MAINTENANCE OF TRAFFIC 45108635201		(375.000) DA (LS)	350,000.00000	350,000.00	0.00000	0.00	164,000.00000	164,000.00
0160 0102 1 MAINTENANCE OF TRAFFIC 45108645201		(375.000) DA (LS)	350,000.00000	350,000.00	364,157.64000	364,157.64	83,300.00000	83,300.00
0165 0102 14 TRAFFIC CONTROL OFFICER		24.000 HR	105.00000	2,520.00	90.44000	2,170.56	105.00000	2,520.00
0170 0102 60 WORK ZONE SIGN		6,688.000 ED	0.25000	1,672.00	0.19000	1,270.72	0.40000	2,675.20
0175 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		39,056.000 ED	0.10000	3,905.60	0.43000	16,794.08	0.20000	7,811.20
0180 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		555.000 ED	8.00000	4,440.00	18.09000	10,039.95	10.00000	5,550.00
0185 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		583.000 ED	15.00000	8,745.00	30.15000	17,577.45	41.00000	23,903.00



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SEACOAST INCORPORATED		(2) SOULE CONSTRUCTION, LLC		(3) FREYSSINET, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0190 0102115 TYPE III BARRICADE		720.000 ED	3.00000	2,160.00	0.67000	482.40	0.80000	576.00
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45108635201		(1.000) LS	37,887.12000	37,887.12	37,887.12000	37,887.12	37,887.12000	37,887.12
0200 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45108645201		(1.000) LS	94,376.76000	94,376.76	94,376.76000	94,376.76	94,376.76000	94,376.76
0002 Roadway Section Totals:			\$2,255,706.48		\$973,899.80		\$988,599.28	

SECTION: 0003 Signing								
0205 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		10.000 EA	25.00000	250.00	60.29000	602.90	41.00000	410.00
0210 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES		0.020 GM	42,000.00000	840.00	60,291.00000	1,205.82	107,000.00000	2,140.00
0215 0713103181 PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES		0.020 GM	42,000.00000	840.00	60,291.00000	1,205.82	49,300.00000	986.00
0220 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES		0.020 GM	42,000.00000	840.00	60,291.00000	1,205.82	107,000.00000	2,140.00



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) SEACOAST INCORPORATED		(2) SOULE CONSTRUCTION, LLC		(3) FREYSSINET, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing								
0225 0713103381		0.020	42,000.00000	840.00	66,320.10000	1,326.40	49,300.00000	986.00
PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES								
0003 Signing Section Totals:				\$3,610.00		\$5,546.76		\$6,662.00
Contract Grand Totals:				\$13,945,921.98		\$13,948,562.40		14,372,538.28



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) RJ GORMAN CONTRACTING LLC		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0005 0104 11 FLOATING TURBIDITY BARRIER		5,819.000 LF	13.54000	78,789.26	30.00000	174,570.00	45.43000	264,357.17
0010 0110 1 1 CLEARING & GRUBBING 45108645201		(0.680) AC (LS)	90,039.09000	90,039.09	604,604.00000	604,604.00	50,000.00000	50,000.00
0015 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 45108645201 - Bridge 570054		(6.000) SF (LS)	1,678.23000	1,678.23	4,025.00000	4,025.00	12,000.00000	12,000.00
0020 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 45108645201 - Bridge 570082		(14.000) SF (LS)	9,509.94000	9,509.94	22,750.00000	22,750.00	20,000.00000	20,000.00
0025 0110 71 1 BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL		382.000 LF	1,156.37000	441,733.34	1,776.00000	678,432.00	2,083.52000	795,904.64
0030 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE		117.000 CY	901.18000	105,438.06	850.00000	99,450.00	615.38000	71,999.46
0035 0400153 NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB		2.000 CF	1,769.97000	3,539.94	2,500.00000	5,000.00	4,000.00000	8,000.00
0040 0401 70 2 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE		42.000 CF	1,109.35000	46,592.70	950.00000	39,900.00	3,000.00000	126,000.00



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) RJ GORMAN CONTRACTING LLC		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0045 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC		57.000 CF	1,109.35000	63,232.95	950.00000	54,150.00	2,500.00000	142,500.00
0050 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB		30.000 GA	560.91000	16,827.30	500.00000	15,000.00	400.00000	12,000.00
0055 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB		1,444.000 LF	79.77000	115,187.88	70.00000	101,080.00	150.00000	216,600.00
0060 0415 1 6 REINFORCING STEEL- MISCELLANEOUS		6,725.000 LB	4.36000	29,321.00	4.00000	26,900.00	7.00000	47,075.00
0065 0450 82 BEAM REPAIR		320.000 LF	1,165.44000	372,940.80	1,000.00000	320,000.00	1,718.00000	549,760.00
0070 0455 35 4 STEEL PILING, HP 12 X 53		14,063.000 LF	203.67000	2,864,211.21	209.00000	2,939,167.00	244.78000	3,442,341.14
0075 0455 81102 CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY		1,485.000 EA	1,053.26000	1,564,091.10	945.00000	1,403,325.00	383.47000	569,452.95
0080 0455 81106 CATHODIC PROTECTION, F&I, PIER, OTHER MATERIAL ASSEMBLY		9.000 EA	7,478.74000	67,308.66	6,725.00000	60,525.00	4,805.33000	43,247.97



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) RJ GORMAN CONTRACTING LLC		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0085 0457 2131		490.000	6,843.05000	3,353,094.50	6,150.00000	3,013,500.00	6,703.04000	3,284,489.60
CATHODIC PROTECTION INTEGRAL PILE JACKET, NON-STRUCTURAL, 30.1" AND LARGER, GALVANIC SYSTEM		LF						
0090 0457 2221		209.000	5,409.62000	1,130,610.58	4,550.00000	950,950.00	3,494.00000	730,246.00
CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM		LF						
0095 0458 1 21		182.000	105.95000	19,282.90	95.00000	17,290.00	800.00000	145,600.00
BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD		LF						
0100 0458 1101		47.000	68.56000	3,222.32	65.00000	3,055.00	150.00000	7,050.00
BRIDGE DECK EXPANSION JOINT, POURED JOINT WITHOUT BACKER ROD		LF						
0105 0460 1 15		11,638.000	10.22000	118,940.36	9.00000	104,742.00	9.07000	105,556.66
STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS		LB						
0110 0460 2 1		(4586.000)	85,918.05000	85,918.05	67,500.00000	67,500.00	75,548.47000	75,548.47
STRUCT STEEL, CARBON 45108635201, Bridge ID 570054		LB (LS)						
0115 0471 1 1		12,300	30,186.45000	371,293.34	39,500.00000	485,850.00	43,133.71000	530,544.63
FENDER SYSTEM,PLASTIC MARINE LUMBER,REINFORCED		MB						
0120 0471 1 2		3.200	47,161.33000	150,916.26	56,150.00000	179,680.00	65,962.29000	211,079.33
FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED		MB						



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) RJ GORMAN CONTRACTING LLC		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0125 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 45108635201, Bridge ID 570054		(1.000) LS	148,241.45000	148,241.45	89,950.00000	89,950.00	100,676.02000	100,676.02
0130 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE		2,383.000 TN	137.92000	328,663.36	112.50000	268,087.50	275.70000	656,993.10
0135 0530 74 BEDDING STONE		887.000 TN	151.02000	133,954.74	135.50000	120,188.50	159.62000	141,582.94
0140 0561 2 COATING EXISTING STRUCTURAL STEEL		714.000 SF	1,694.29000	1,209,723.06	1,275.00000	910,350.00	822.00000	586,908.00
0001 Structures Section Totals:			\$12,924,302.38		\$12,760,021.00		\$12,947,513.08	

SECTION: 0002 Roadway								
0145 0101 1 MOBILIZATION 45108635201		(1.000) LS	317,098.14000	317,098.14	1,020,585.00000	1,020,585.00	1,100,000.00000	1,100,000.00
0150 0101 1 MOBILIZATION 45108645201		(1.000) LS	835,996.93000	835,996.93	437,395.00000	437,395.00	243,000.00000	243,000.00
0155 0102 1 MAINTENANCE OF TRAFFIC 45108635201		(375.000) DA (LS)	12,982.76000	12,982.76	5,225.00000	5,225.00	100,000.00000	100,000.00



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) RJ GORMAN CONTRACTING LLC		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0160 0102 1 MAINTENANCE OF TRAFFIC 45108645201		(375.000) DA (LS)	151,465.42000	151,465.42	182,300.00000	182,300.00	75,000.00000	75,000.00
0165 0102 14 TRAFFIC CONTROL OFFICER		24.000 HR	146.43000	3,514.32	250.00000	6,000.00	150.00000	3,600.00
0170 0102 60 WORK ZONE SIGN		6,688.000 ED	0.29000	1,939.52	0.35000	2,340.80	0.30000	2,006.40
0175 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		39,056.000 ED	0.12000	4,686.72	0.15000	5,858.40	0.12000	4,686.72
0180 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		555.000 ED	7.03000	3,901.65	15.00000	8,325.00	7.20000	3,996.00
0185 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		583.000 ED	29.29000	17,076.07	25.00000	14,575.00	30.00000	17,490.00
0190 0102115 TYPE III BARRICADE		720.000 ED	0.59000	424.80	0.55000	396.00	0.60000	432.00
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45108635201		(1.000) LS	37,887.12000	37,887.12	37,887.12000	37,887.12	37,887.12000	37,887.12
0200 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 45108645201		(1.000) LS	94,376.76000	94,376.76	94,376.76000	94,376.76	94,376.76000	94,376.76



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) RJ GORMAN CONTRACTING LLC		(5) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(6) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

SECTION: 0002 Roadway

0002 Roadway Section Totals:

\$1,481,350.21

\$1,815,264.08

\$1,682,475.00

SECTION: 0003 Signing

0205	0706 1 3	10.000	29.29000	292.90	50.00000	500.00	20.00000	200.00
RAISED PAVEMENT MARKER, TYPE B		EA						
0210	0713103101	0.020	76,143.54000	1,522.87	50,000.00000	1,000.00	150,000.00000	3,000.00
PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES		GM						
0215	0713103181	0.020	35,143.17000	702.86	50,000.00000	1,000.00	150,000.00000	3,000.00
PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES		GM						
0220	0713103201	0.020	76,143.54000	1,522.87	50,000.00000	1,000.00	150,000.00000	3,000.00
PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES		GM						
0225	0713103381	0.020	35,143.17000	702.86	50,000.00000	1,000.00	150,000.00000	3,000.00
PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES		GM						

0003 Signing Section Totals:

\$4,744.36

\$4,500.00

\$12,200.00

Contract Grand Totals:

\$14,410,396.95

\$14,579,785.08

14,642,188.08



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID		Alternate	Quantity Units	(7) SOUTHERN ROAD & BRIDGE, LLC					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures									
0005	0104 11		5,819.000	16.00000	93,104.00				
FLOATING TURBIDITY BARRIER			LF						
0010	0110 1 1		(0.680)	188,000.00000	188,000.00				
CLEARING & GRUBBING 45108645201			AC (LS)						
0015	0110 3		(6.000)	200,000.00000	200,000.00				
REMOVAL OF EXISTING STRUCTURES/BRIDGES 45108645201 - Bridge 570054			SF (LS)						
0020	0110 3		(14.000)	200,000.00000	200,000.00				
REMOVAL OF EXISTING STRUCTURES/BRIDGES 45108645201 - Bridge 570082			SF (LS)						
0025	0110 71 1		382.000	6,000.00000	2,292,000.00				
BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL			LF						
0030	0400 4 5		117.000	9,250.00000	1,082,250.00				
CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE			CY						
0035	0400153		2.000	2,500.00000	5,000.00				
NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB			CF						
0040	0401 70 2		42.000	1,650.00000	69,300.00				
RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- STYRENE BUTADIENE			CF						



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) SOUTHERN ROAD & BRIDGE, LLC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0045 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC		57.000 CF	1,650.00000	94,050.00				
0050 0411 1 EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB		30.000 GA	55.00000	1,650.00				
0055 0411 2 CRACKS INJECT & SEAL- STRUCTURES REHAB		1,444.000 LF	244.00000	352,336.00				
0060 0415 1 6 REINFORCING STEEL- MISCELLANEOUS		6,725.000 LB	6.00000	40,350.00				
0065 0450 82 BEAM REPAIR		320.000 LF	2,000.00000	640,000.00				
0070 0455 35 4 STEEL PILING, HP 12 X 53		14,063.000 LF	415.00000	5,836,145.00				
0075 0455 81102 CATHODIC PROTECTION, F&I, PIER, ZINC ANODE ASSEMBLY		1,485.000 EA	950.00000	1,410,750.00				
0080 0455 81106 CATHODIC PROTECTION, F&I, PIER, OTHER MATERIAL ASSEMBLY		9.000 EA	25,000.00000	225,000.00				



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) SOUTHERN ROAD & BRIDGE, LLC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0085 0457 2131 CATHODIC PROTECTION INTEGRAL PILE JACKET, NON-STRUCTURAL, 30.1" AND LARGER, GALVANIC SYSTEM		490.000 LF	4,500.00000	2,205,000.00				
0090 0457 2221 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM		209.000 LF	3,000.00000	627,000.00				
0095 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD		182.000 LF	1,500.00000	273,000.00				
0100 0458 1101 BRIDGE DECK EXPANSION JOINT, POURED JOINT WITHOUT BACKER ROD		47.000 LF	95.00000	4,465.00				
0105 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS		11,638.000 LB	25.00000	290,950.00				
0110 0460 2 1 STRUCT STEEL, CARBON 45108635201, LB (LS) Bridge ID 570054		(4586.000) LB (LS)	250,000.00000	250,000.00				
0115 0471 1 1 FENDER SYSTEM,PLASTIC MARINE LUMBER,REINFORCED		12.300 MB	45,000.00000	553,500.00				
0120 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED		3.200 MB	45,000.00000	144,000.00				



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID		Alternate	Quantity Units	(7) SOUTHERN ROAD & BRIDGE, LLC					
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
() indicates item is bid as Lump Sum									
SECTION: 0001			Structures						
0125	0510 1		(1.000)	300,000.00000	300,000.00				
NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 45108635201, Bridge ID 570054			LS						
0130	0530 3 3		2,383.000	450.00000	1,072,350.00				
RIPRAP- RUBBLE, BANK AND SHORE			TN						
0135	0530 74		887.000	250.00000	221,750.00				
BEDDING STONE			TN						
0140	0561 2		714.000	625.00000	446,250.00				
COATING EXISTING STRUCTURAL STEEL			SF						
0001 Structures Section Totals:				\$19,118,200.00					

SECTION: 0002 Roadway								
0145 0101 1 MOBILIZATION 45108635201		(1.000) LS	1,000,000.00000	1,000,000.00				
0150 0101 1 MOBILIZATION 45108645201		(1.000) LS	1,000,000.00000	1,000,000.00				
0155 0102 1 MAINTENANCE OF TRAFFIC 45108635201		(375.000) DA (LS)	250,000.00000	250,000.00				



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID		Alternate	Quantity	(7) SOUTHERN ROAD & BRIDGE, LLC					
Item Description			Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
() indicates item is bid as Lump Sum									
SECTION: 0002		Roadway							
0160	0102 1		(375.000)	250,000.00000	250,000.00				
MAINTENANCE OF TRAFFIC			DA (LS)						
45108645201									
0165	0102 14		24.000	85.00000	2,040.00				
TRAFFIC CONTROL OFFICER			HR						
0170	0102 60		6,688.000	0.60000	4,012.80				
WORK ZONE SIGN			ED						
0175	0102 74 1		39,056.000	0.60000	23,433.60				
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD			ED						
0180	0102 76		555.000	25.00000	13,875.00				
ARROW BOARD / ADVANCE WARNING ARROW PANEL			ED						
0185	0102 99		583.000	25.00000	14,575.00				
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY			ED						
0190	0102115		720.000	10.00000	7,200.00				
TYPE III BARRICADE			ED						
0195	0999 25		(1.000)	37,887.12000	37,887.12				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 45108635201			LS						
0200	0999 25		(1.000)	94,376.76000	94,376.76				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 45108645201			LS						



Tabulation of Bids

Letting: 03260820 August 20, 2026

Call Order: 001

Contract: E3Y73

Line No / Item ID	Alternate	Quantity	(7) SOUTHERN ROAD & BRIDGE, LLC					
Item Description		Units						
() indicates item is bid as Lump Sum			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

SECTION: 0002 Roadway

0002 Roadway Section Totals: \$2,697,400.28

SECTION: 0003 Signing

0205	0706 1 3	10.000	100.00000	1,000.00		
RAISED PAVEMENT MARKER, TYPE B		EA				
0210	0713103101	0.020	125,000.00000	2,500.00		
PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES		GM				
0215	0713103181	0.020	125,000.00000	2,500.00		
PERMANENT TAPE, WHITE, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES		GM				
0220	0713103201	0.020	125,000.00000	2,500.00		
PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES		GM				
0225	0713103381	0.020	125,000.00000	2,500.00		
PERMANENT TAPE, BLACK, 10-30 SKIP, 6" WIDE, FOR CONCRETE SURFACES		GM				

0003 Signing Section Totals: \$11,000.00

Contract Grand Totals:

\$21,826,600.28



Tabulation of Bids

Letting:	03260820	August 20, 2026	Call Order: 001	Contract: E3Y73
-----------------	----------	-----------------	------------------------	------------------------

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.