



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JARED W. PERDUE, P.E.
SECRETARY

March 21, 2023

ADDENDUM NO. 1

To: ALL PLANS AND/OR PROPOSAL HOLDERS

FINANCIAL ITEM NUMBER: 44997015201, 44995315201, 44995615201

CONTRACT NUMBER: F3W90

DESCRIPTION: Ponce De Leon Yard- Construct one each 34'x120' pole barn. Marianna Yard- construct one each 34'x120' pole barn. Midway Operations - Construct one each 34'x 120' pole barn.

BIDS TO BE RECEIVED: April 4, 2023, at 2:00 PM Local Time

If you are a PLANS and/or PROPOSAL HOLDER, this is your authorization to make the following changes to the plans package you now have for the subject project.

Notice is hereby given of the following revision to the **Non-Technical Specifications, Page 11 of 62, Section A-22**

The work to be performed under this contract shall be commenced within ten (10) calendar days after date of Notice to Proceed shall be substantially completed within 120 calendar days after the date of this Notice to Proceed and shall be finally completed within 10 calendar days after the date of substantial completion. Time is of the essence as to each and every obligation under this contract.

Please sign this addendum in the space provided and email back to roland.ybarra@dot.state.fl.us.

Sincerely,

Ranae Dodson
District Contracts Manager

Received By: _____

Company: _____

Date: _____

Email to: roland.ybarra@dot.state.fl.us

RD/kw

Cc: Eric Pettis, Chris Kneiss, File