

**Florida Department of Transportation**  
**Bid Solicitation Notice and Approximate Quantities**

Letting:	03210812	Call Order: 002	Proposal: E3T99	District:03
Counties:	OKALOOSA			
Road Name:	- LANDSCAPING			
Limits:	57030000			
Project(s):	44590715201(*)	Federal Aid No: N/A		
Total Roadway Length:	5.948 Miles	Contract Days:	910	
Total Bridge Length:	0.000 Miles	Letting Date:	08/12/21	
Total Proposal Length:	5.948 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	30 Days Flexible	
Proposal Budget Estimate:	\$1,100,000.00			

Please read the full advertisement

**Description:**

The work under this District Contract consists of providing the labor, material, and equipment necessary to complete the landscaping project located along SR 30 (US 98) from William T. Marler Bridge to Airport Road Landscaping in Okaloosa County. Details of this project are shown in the Contract Plans. A total of 180 Contract days will be allowed for the installation period and 730 Contract days will be allowed for the establishment period. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.

Contractor Experience in Landscaping (Form 850-070--09) is required to bid submitted with bid.

**Call Order: 002 Proposal: E3T99**

ALT	Item	Description	Unit	Quantity
<b>Section 0001 Landscape / Peripheral</b>				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (44590715201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44590715201)	LS	1.000