

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting:	03240411	Call Order: 002	Proposal: E3X54	District:03
Counties:	SANTA ROSA			
Road Name:	LANDSCAPING			
Limits:	58005000			
Project(s):	45281515201(*)	Federal Aid No: N/A		
Total Roadway Length:	0.000 Miles	Contract Days:	830	
Total Bridge Length:	0.000 Miles	Letting Date:	04/11/24	
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	30 Days Flexible	
Proposal Budget Estimate:	\$242,623.00			

Please read the full advertisement

Description: Lump Sum

The Improvements under this District Contract, Santa Rosa County Landscaping on SR 281 Avalon Blvd & SR 10 (US 90), consists of providing the labor, material, and equipment necessary to complete the landscaping projects located at the Park & Ride Facilities at the following three locations in Santa Rosa County: SR 281 (Avalon Blvd) at I-10, SR 10 (US 90) at SR 281 (Avalon Blvd), and SR 10 (US90) at SR 87. Proposed improvements include, but are not limited to, new landscaping around the vehicular use areas and parking lots, and irrigation for proposed plant material. Details of this project are shown in the Contract Plans. A total of 100 Contract days will be allowed for the installation period and 730 Contract days will be allowed for the establishment period.

Contractor Experience in Landscaping (Form 850-070-09) is required to be submitted with bid

Call Order: 002 Proposal: E3X54

ALT	Item	Description	Unit	Quantity
Section 0001 Landscape / Peripheral				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (45281515201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (45281515201)	LS	1.000