

Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting:	03240314	Call Order: 001	Proposal: E3X18	District:03
Counties:	ESCAMBIA			
Road Name:	LANDSCAPING			
Limits:	48260000			
Project(s):	22243965201(*)	Federal Aid No: N/A		
Total Roadway Length:	0.000 Miles	Contract Days:	915	
Total Bridge Length:	0.000 Miles	Letting Date:	03/14/24	
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	30 Day Flexible	
Proposal Budget Estimate:	\$1,332,830.00			

Please read the full advertisement

Description: Lump Sum

The work under this District Contract consists of providing the labor, material, and equipment necessary to complete the landscaping project located along SR 8 (I-10) State Line Gateway and the Pensacola Welcome Center Landscaping in Escambia County. Details of this project are shown in the Contract Plans. A total of 185 Contract days will be allowed for the installation period and 730 Contract days will be allowed for the establishment period. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.

Payment for all work in this Contract will be made under: Item No. 999-2 Lump Sum Contract - LS

Contractor Experience in Landscaping (Form 850-070-09) is required to be submitted with bid.

Call Order: 001 Proposal: E3X18

ALT	Item	Description	Unit	Quantity
Section 0001 Landscape / Peripheral				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (22243965201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (22243965201)	LS	1.000