

Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting:	03260910	Call Order: 001	Proposal: E3Z43	District:03
Counties:	OKALOOSA			
Road Name:	SR 30 (US 98) AT CODY AVENUE / HURLBURT FIELD ENTRANCE			
Limits:				
Project(s):	45707415201	Federal Aid No:	N/A	
Total Roadway Length:	0.000 Miles	Contract Days:	850	
Total Bridge Length:	0.000 Miles	Letting Date:	09/10/26	
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	30 days flexible	
Proposal Budget Estimate:	\$837,054.00			

Please read the full advertisement

Description: Lump Sum

The work under this District Contract consists of providing the labor, material, and equipment necessary to complete the landscaping project located at SR 30 (US 98) at Cody Avenue / Hurlburt Field Entrance in Okaloosa County. A total of 120 Contract days will be allowed for the installation period and 730 Contract days will be allowed for the establishment period.

This is a Lump Sum Contract with only one pay item listed in the Contract.

All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.

Payment for all work in this Contract will be made under: Item No. 999-2 Lump Sum Contract - LS

Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

Contractor Experience in Landscaping (Form 850 070 09) is required to be submitted with bid.

Call Order: 001 Proposal: E3Z43

ALT	Item	Description	Unit	Quantity
Section 0001 Roadway				
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (45707415201)	LS	1.000
Section 0002 Landscape / Peripheral				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (45707415201)	LS	1.000