

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 03181011 Call Order: 006 Proposal: E3S19-R0 District:03
Counties: HOLMES, WALTON, WASHINGTON
Road Name: PONCE DE LEON MAINTENANCE - MULTI-POST SIGN
Limits: Midpoint
Project(s): 42214327237(*) Federal Aid No: N/A
Total Roadway Length: 0.000 Miles Contract Days: Thru 12/31/2019
Total Bridge Length: 0.000 Miles Letting Date: 10/11/18
Total Proposal Length: 0.000 Miles Contract Execution Days: 10
Special Start Date: N/A
Aquis/Flexible Start Time: 15 DAYS
Proposal Budget Estimate: \$60,000.00

Please read the full advertisement

Description:

The Improvements under this Work Document-Driven Contract consist of providing labor, materials, and equipment necessary to remove, install, clean, repair and/or replace multi-post signs on both Interstate and Primary roadways in Holmes, Walton and a portion of Washington Counties. These signs shall be brought up to current Standards to meet the requirements of the Maintenance Rating Program (MRP) and to ensure the safety of the traveling public. Mobilization and Maintenance of Traffic will be incidental to the work performed. This contract has a budgetary ceiling of \$60,000.00.

This contract has a budgetary ceiling of \$60,000.00.

A proposal guaranty will not be required on indefinite quantity contracts, such as work document driven contracts, with an advertised budget amount of \$150,000.00 or less regardless of the bid amount.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Departments estimated quantities and the Contractors bid price will be used to calculate a total bid amount. This total bid amount will then be used to determine the low bidder; however, actual payment under the awarded contract will be based on actual quantities completed. For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work.

Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Call Order: 006 Proposal: E3S19-R0

ALT	Item	Description	Unit	Quantity
Section 0001 SODDING (SY)				
	0700- 2- 11	MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	3.000
	0700- 2- 12	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	1.000
	0700- 2- 13	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS	1.000
	0700- 2- 14	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS	1.000
	0700- 2- 15	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS	1.000
	0700- 2- 16	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	AS	1.000
	0700- 2- 17	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	AS	1.000
	0700- 2- 18	MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF	AS	1.000
	0700- 2- 50	MULTI- POST SIGN, GROUND MOUNT, RELOCATE	AS	1.000
	0700- 2- 60	MULTI- POST SIGN, REMOVE	AS	1.000
	0700- 3-401	SIGN PANEL, INSTALL, UP TO 12 SF	EA	1.000
	0700- 3-402	SIGN PANEL, INSTALL, 12-20 SF	EA	1.000
	0700- 3-403	SIGN PANEL, INSTALL, 21-30 SF	EA	1.000
	0700- 3-404	SIGN PANEL, INSTALL, 31-50 SF	EA	1.000
	0700- 3-405	SIGN PANEL, INSTALL, 51-100 SF	EA	1.000
	0700- 3-406	SIGN PANEL, INSTALL, 101-200 SF	EA	1.000
	0700- 3-407	SIGN PANEL, INSTALL, 201-300 SF	EA	1.000
	0700- 3-408	SIGN PANEL, INSTALL, 301-400 SF	EA	1.000
	0700- 3-603	SIGN PANEL, REMOVE, 21-30 SF	EA	1.000
	0700- 3-604	SIGN PANEL, REMOVE, 31-50 SF	EA	1.000
	0700- 3-605	SIGN PANEL, REMOVE, 51-100 SF	EA	1.000
	0700- 3-606	SIGN PANEL, REMOVE, 101-200 SF	EA	1.000
	0700- 3-607	SIGN PANEL, REMOVE, 201-300 SF	EA	1.000
	0700- 3-608	SIGN PANEL, REMOVE, 301-400 SF	EA	1.000
	E570- 2-	SEED & MULCH	SY	50.000
	E575- 1-	SODDING	SY	50.000
	E700- 46- 32	REPAIR EXISTING SIGN (MULTI POST)	AS	25.000
	E700- 48-3E2	SIGN PANELS(OVERLAY) (MULTI POST)	SF	2.000
	E700- 48-7E2	SIGN PANELS (WASH) (MULTI POST)	SF	20.000
	E700- 94- 1	BREAKAWAY SIGN SUPPORT FOUNDATION (F&I)	EA	1.000
	E700- 94- 2	BREAKAWAY SIGN SUPPORT FOUNDATION (REMOVE)	EA	1.000
	E700- 96- 1	SIGN SUPPORT REPAIRS (ALUMINUM)	LB	20.000
	E700- 96- 2	SIGN SUPPORT REPAIRS (STEEL)	LB	20.000