



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

3400 West Commercial Blvd.
Fort Lauderdale, FL 33309

**ERIK R. FENNIMAN
INTERIM SECRETARY**

December 26, 2018

RE: ADDENDUM ONE

Contract E4S19, FM 432154-1-52-01

The Improvements under this Contract consist of full removal and replacement of the existing structural steel coating system, rehabilitation and recondition of span locks, and removal and installation of pile jackets on Spanish River Boulevard over Intracoastal Waterway's Bridge Nos. 930154 and 930226 in Palm Beach County.

Dear Bidders:

The addendum includes changes to the below:

REVISED ITEMS				
Plans Revision Number 1				
Sheet No(s)	Revision Date	Description		
B-1	12/19/2018	Key Sheet Revised		
B-2A	12/19/2018	Signature Sheet Added		
B-3	12/19/2018	Revised Pay-item Number		
Summary of Quantities				
Pay Item	Sheet No.	Add. /Del. / Rev.	Old Quantity	New Quantity
0457-2-231	B-3	Delete	326	0
0457-2-221	B-3	Add	326	652

You must acknowledge **Addendum One** when you submit your bid and go to CPP Online Ordering to **download** the **Amendment EBS** file.

Sincerely,

Maria Velarde

Fax Margaret Simpkins
District 4, District Contract Administrator

Attachments: Execute Documents

cc: Helen James, District Construction, File

REVISION MEMO

DATE: 12/19/2018

TO: Final Plans (CO-FINALPLANS)

FROM: Helen James, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 01/19

Financial Project ID 432154-1-52-01 (Lead number only)

Proposal/Contract ID E4S19

Federal Funds: [X]No []Yes Federal Aid No.

County Palm Beach State Road No. 800

Mandatory Only: [X]No []Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 12/19/18
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is []
is not [X] required. *Approved By: [Signature] Date: 12-19-2018
Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 12-19-18
Signature of District Secretary

[] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

[] REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

[X] PLANS REVISION NUMBER 1 (3 Sheets).

CONTRACT TIME REVISED: [X]No []Yes(If yes, _____ Total Calendar Days)

