

### Addendum No. 8 Memorandum

DATE: March 9, 2017  
 TO: District Contracts / Final Plans  
 FROM: Vanita Saini, Project Manager  
 COPIES: File  
 SUBJECT: **Addendum Number 8** - Letting (mo./yr.) 4/2017  
 Financial Project ID 433108-6-52-01 (Lead number only)  
 Proposal/Contract ID E4R96  
 Federal Funds:  No  Yes Federal Aid No. 0951-691-1  
 County: Broward State Road No. 9

Concurred by: Robert Bostian Date: 3/9/2017  
Signature of Alternate Contracting Coordinator (John Olson (primary) / Robert Bostian (alternate)) or Designee.

Legal Approval Date: Dawn Raduano 3/9/2017  
(Dawn Raduano)

Central Office Approval Date: 3/10/17  
(State Construction Office – Larry Ritchie)

FHWA Concurrence Date: 3/13/17  
(FHWA Florida Division Office – Mark Clasgens)

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Calendar Days)

**Page No(s).      Rev. Date      Description**

RFP, pg. 9              3/9/17              Section II – Schedule of Events has been revised as follows:

|  |   |
|--|---|
| <u>March 17, 2017</u>                                  | Question and Answer Session in 2 <sup>nd</sup> Floor Conference Room, District Four Headquarters, 3400 West Commercial Boulevard, Fort Lauderdale, FL 33309. Times will be assigned during the pre-proposal meeting. One hour will be allotted for questions and responses. |
| <del>March 20, 2017</del><br><del>March 22, 2017</del> | Deadline for submittal of Written Clarification letter following Question and Answer Session 12:00 pm local time  |
| <u>March 24, 2017</u>                                  | Deadline for submittal of questions, for which a response is assured, prior to the submission of the Price Proposal. All questions shall be submitted to the Pre-Bid Q&A website by 5:00 pm local time.   |

|              |        |   |
|--------------|--------|---|
| RFP, pg. iv  | 3/9/17 | Updated the Attachments listing as follows:<br>A. Project Advertisement<br>B. Division I Design-Build Specifications <u>(DRAFT)</u>   |
| Attachment B | 3/9/17 | Updated Division I Design-Build Specifications  |
| Attachment L | 3/9/17 | Revised Design-Build Functional Requirements for ITS Deployment   |
| Ref Doc. 7   | 3/9/17 | Added Noise Wall No. 6 TCE Utility Adjustment Sheet including Air Bridge Mat for crossing of FGT and FPU lines between Noise Wall No. 6 and Military Trail<br>Added FGT, FPU, and FPL No Conflict Letters |