

Addendum No. 6 Memorandum

DATE: January 18, 2023

TO: District Contracts / Final Plans

FROM: Vanita Saini, Project Manager

COPIES: File

SUBJECT: **Addendum Number 6** - Letting (mo./yr.) 2/2023
 Financial Project ID 439891-5-52-01 (Lead number only)
 Proposal/Contract ID E4V80
 Federal Funds: No Yes Federal Aid No. D421
 County: Broward State Road No.

DocuSigned by:

 Concurring by: _____ Date: 01/18/2023 | 3:12 PM EST
 Signature of Alternate Contracting Coordinator (John Olson (primary) / Robert Bostian (alternate)) or Designee.

Legal Approval Date: 01/18/2023 | 3:11 PM EST
 (Dawn Raduano)

Central Office Approval Date: 1-18-2022
 (State Construction Office – Larry Ritchie)

CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

<u>Page No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
RFP, pg. 3	1/13/23	Updated the Attachment Documents listing as follows: D. ITS Deployment Requirements (Revised)
RFP, pg. 4	1/13/23	Updated the Reference Documents listing as follows: <ol style="list-style-type: none"> 1. <u>Concept Design</u> ITS Concept Plans (Revised) 4. <u>Plans</u> Permit Plans (Revised) 6. <u>Utilities</u> SUE Data (Revised) Utility Permits (Revised)

RFP, pg. 49-51 1/13/23

D. Utility Coordination**Table A – Summary of Department Contemplated Adjustment, Protection, or Relocation**

UAO	Utility Relocation Type	Reimbursable	Responsible Party	Cost Estimate
<u>AT&T Distribution</u>	<u>Adjustment/Relocation by UAO</u>	<u>No</u>	<u>UAO</u>	<u>N/A</u>
<u>Broward County Traffic Engineering Dept.</u>	<u>Adjustment/Relocation by UAO</u>	<u>No</u>	<u>UAO</u>	<u>N/A</u>
<u>Broward County Water & Wastewater Services</u>	<u>Adjustment/Relocation by UAO</u>	<u>No</u>	<u>UAO</u>	<u>N/A</u>
<u>TECO Peoples Gas</u>	<u>Adjustment/Relocation by UAO</u>	<u>No</u>	<u>UAO</u>	<u>N/A</u>

The Department has conducted limited advanced utility coordination with the above UAOs. Information pertaining to this coordination is included in the Reference Documents. The Department contemplates the adjustment or relocation of utility lines for the proposed ADMS location in the vicinity of US-1/SR-5 and NE 51th St. as noted in Table A. There is also privately-owned electrical conduit and additional conduit of unknown ownership at this location. The Design-Build Firm shall finalize coordination with the UAOs at this location to determine if utility accommodation work will be required.

TECO Peoples Gas is in the process of installing a new gas main in the vicinity of W. Sample Rd/SR-834 and Lyons Rd. Once the new installation is complete the existing gas main at this location will be placed out of service. The Design-Build Firm is encouraged to coordinate closely with TECO Peoples Gas to ensure the proposed utility work shall not conflict with project improvements.