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EXHIBIT "A" 
TECHNICAL SPECIAL PROVISIONS  

SCOPE OF SERVICES  
Florida Department of Transportation, District Four Headquarters  

Elevator Modernization and Code Compliance Project 

1 .   P U R P O S E :  

The Florida Department of Transportation, District 4 Headquarters, located at 3400 West 
Commercial Boulevard, Fort Lauderdale, Florida 33309-3421, hereinafter referred to as 
“Department”, seeks to obtain the services of a certified licensed and insured Elevator 
contractor to perform elevator modernization and code compliance upgrades to the 
Department’s two passenger and one freight / passenger elevators (originally installed 
circa 1992/1993) located in the three-story headquarters office building. 

The bidders shall notify the department in writing of any discrepancies in the scope, 
related contract documents and/or with Authority Having Jurisdiction requirements. Such 
notification shall describe the nature of the discrepancy and suggested changes. 

The awarded contractor shall be responsible for providing everything necessary to 
modernize the elevators while maintaining and ensuring compliance with appropriate 
authorities having jurisdiction, federal, state, local codes, compliances, in accordance with 
the Scope of Work, all related contractual documents and any addendums thereto, 
including a five-year guarantee at no additional charge on all labor, work and materials. 

2. SCOPE OF WORK: 

Unless otherwise agreed to in writing by the Department, the awarded contractor 
shall: 

Provide all necessary efforts and requisite resources needed to complete this 
modernization project in compliance with current codes for the Department’s the three 
existing hydraulic elevators that service all three floors in the District Four Headquarters 
Building (with one door set per elevator, per floor for each elevator). 

Be responsible for ensuring that all work is performed in accordance with the most 
applicable edition of the National Safety Code for Elevators, Dumbwaiters, Escalators, 
and Moving Walks (ASME A17.1), ANSI A117.1 Barrier Free Code as pertaining to 
Passenger Elevators, the Americans with Disabilities Act (ADA), the National Electrical 
Code, and/or such State and Local elevator codes as may be applicable. 

The Contractor shall adhere to and must be currently properly licensed and insured as 
appropriate with all local and state codes such as but not limited to: National Electrical 
Codes (NEC), equipment manufactures’ installation instructions and recommendations, 
federal, state, and local elevator codes, as required by herein these contract documents. 



Unless otherwise agreed to by the Department, prepare all drawings, cut sheets, submittals, 
plans, permits and any other documentation as required to secure permitting as needed and 
perform the work in this scope, and provide the Department with two full sets of all documents, 
plans, drawings and cutsheets, in hard copy and electronic format. Electronic format may be 
in WORD, PDF, EXCEL and MicroStation format. 

Secure and pay for all permits, inspections (& re-inspections if needed), licenses, material 
acquisition, penalties, all freight and expediting as needed. 

Provide a five-year materials and labor guarantee on the equipment that has been added 
and/or changed. 

The Contractor must provide new Power Supply, Logic Control, Microprocessor, 
Wiring, Traveling Cables, Car Illumination – LED, Care Indicator Lamps – LED, Lobby 
Indicator Lamps – LED, Fixtures, Door Equipment – Pumping Units, Valves. 

3. EQUIPMENT SPECIFICATIONS: 

A. MICROPROCESSOR BASED   CONTROLLER: New state-of-the-art  
microprocessor-based programmable logic solid state controls will be provided with 
the following features:

Fire Service per national and local code requirements. 

Two-way leveling 

All ADA compliant features 

Inspection operation 

B. 3 CAR GROUP FUNCTIONALITY: Control of the elevators will be automatic in 
operation by means of push buttons in the car numbered to correspond to floors 
served, for registered car stops by "up-down" push buttons at each immediate 
landing and "call" push buttons at terminal landings.

The momentary pressing of one or more buttons will dispatch the car to the 
designated landings in the order in which the landings are reached by the car, 
irrespective of the sequence in which the buttons are pressed. Each landing call 
will be cancelled when answered.  When the car is traveling in the up direction, it 
will stop at all floors for which car buttons or "up" hall buttons have been pressed; 
it will not stop at floors when "down" buttons only have been pressed, unless the 
stop for that floor has been registered by a car button, or unless the down call is at 
the highest floor for which any buttons have been pressed. 

Likewise, the pressing of an "up" button when the car is traveling in the down 
direction will not stop the car unless the stop for that floor has been registered by a 
car button, or unless the up call is the lowest for which any button has been pressed. 



When the car has responded to its highest or lowest stop, and stops are registered 
for the opposite direction, its direction of travel will reverse automatically, and it will 
then answer the calls registered for that direction. 

Should both up and down calls be registered for an immediate floor, only the call 
corresponding to the direction in which the car is traveling will be cancelled upon 
the stopping of the car at landing. 

An adjustable time delay shall be provided so that after the car has stopped in 
response to a hall button, the entering passenger may register his car button 
before the car will reverse to answer calls in the opposite direction. 

C.FIREMAN SERVICE AND OTHER STANDARD FEATURES: The Fireman Service 
Operation and normal operating features are to be incorporated in accordance with 
the American National Standard Safety Code (ANSI A17.1) 

D.CAR FIXTURES: NEW CAR OPERATING PANELS: The existing car operating 
panel will be replaced with a new #8 stainless steel panel accommodating all 
features provided by the new microprocessor-based controls. 

The new car operating panel will be provided with the required push buttons, fire 
service signage, three (3) proximity edges, emergency lighting and Braille as well 
as a position indicator. 

E. ALARM BELL: An emergency alarm bell will be connected to a plainly marked 
pushbutton in the car operating panel and to the battery-operated emergency car 
light device. 

F. HALL FIXTURES: LANDING BUTTONS: New #8 stainless steel surface mounted 
hall pushbutton fixtures with LED illumination will be installed. 

The hall push button fixture at the main fire service floor will include the fire service 
signage and key switch. New fixtures shall be mounted on the wall adjacent to the 
elevator door. 

HALL POSITION INDICATORS: Shall be LED type. 

G.  HALL LANTERNS: New #8 hall lanterns with LED illumination are to be located 
on the 1st floor only.

The hall lanterns shall operate in agreement with their assigned elevators. 

H. DOOR EQUIPMENT: New hall and cab door equipment. 
Complete Cab door package to include Cab door operator, motor, music box, limit 
operation single speed door track and all linkage arms hanger rollers per cab door 
panel door Gibbs per cab door panel clutch assembly with linkages, cab door gate 
switch device 

Complete Hall door packages to include hangers rollers per door panel, door Gibbs 
per door panel, pick up roller assemblies with linkage closing devices, fire bars, hall 
door interlocking devices, single speed door tracks 



I. WIRING: 
All hoist way, machine room  and car  wiring will be  replaced to  fulfill the 
requirements of the new microprocessor controls.  

New duct and flexible connections necessary for the proper installation of the new 
control equipment will be provided as necessary. New traveling cables will be 
provided and installed. 

J. CAR TOP INSPECTION STATION: 
A new car top inspection station with an "emergency stop" switch and constant 
pressure "up-down" direction buttons will be installed. 

The station will make the normal operating devices inoperative and give the 
inspector complete control of the elevator. 

K. PUMPING UNIT: (3) three complete new submersible pumping units consisting of: 
new Hydraulic pump, new Hydraulic pump motor, new hydraulic muffler, new 
hydraulic control valve, new hydraulic gate valve, All associated hydraulic piping 
necessary to re-pipe the new pumping unit, all new hydraulic oil.

Dispose of all old hydraulic oil per EPA requirements, dispose of old pumping unit, 
clean and paint the entire system including elevator machine rooms. 

L. THE CONTRACTOR MUST RETAIN THE FOLOWING: 
CAPACITY, SPEED, CAR SIZE, PLATFORM, CLEAR INSIDE, TRAVEL, JACK, 
CAR ENCLOSURE, ENTRANCES, CAB DOORS, HALL DOORS: retain existing
CAB ENCLOSURE: Retain existing
HALL DOORS: Retain existing.
CAB DOOR: Retain existing.
HOISTWAY ENTRANCES FRAMES: Retain existing 

4. WORK SCHEDULE: 

Unless otherwise noted and agreed to by the Department in All work shall be performed 
during the Department’s regular working hours, with the understanding that particularly 
noisy work involving banging of metal, hammer drilling, pounding etc., needs to be 
coordinated in advance with the Department, previously approved on a case-by-case 
basis, and may be required to occur after normal business hours. This is due to video 
conference meetings going on every day throughout the building and the microphones 
are very sensitive to these types of noise which is very disruptive to the meetings. 

As discussed, the Department will work with the awarded contractor to coordinate hours 
of operation that noisy work will be permitted to occur. This is anticipated to be before the 
start of the business day 7 AM on weekdays, or after normal work hours 6 PM, and/or on 
weekends / holidays. 

Unless otherwise agreed to in writing by the Department on a case-by-case basis, two 
elevators shall always remain operational while the project work is occurring. 



The elevator will be out of service during renovation work on said elevator. 

5. DEFINITIONS: 

Department: The Florida Department of Transportation, District Four. 

Department Building Superintendent: The Department's Facility Superintendent (or 
designee) responsible for the maintenance operations of the facility. 

Department Project Manager: The Department's authorized employee (or designee) 
responsible for the management of this contract and the enforcement of all terms and 
conditions of this Agreement. 

Department Normal Working Hours: The Department’s normal working hours are 
Monday through Friday, from 7:00 a.m. to 6:00 p.m., excluding State Holidays or any day 
declared State of Emergency. The contractor will be notified by the Department in cases 
of official office closures other than the mentioned previously. 

Facilities and Sites: FDOT buildings and grounds area located at 3400 West Commercial 
Blvd., FL, 33309-3421 

Contractor: The firm retained by the Department to provide all labor, supervision, 
materials, equipment, supplies, tools, installation, and disposal services, as described 
within the scope of services and shall be responsible for total compliance with all terms 
and conditions of this agreement. 

Contractor’s Project Manager: The point of contact person assigned to this project by 
the Contractor, with the signature authority for the Contractor, responsible for the overall 
contract management, authorized to make decisions regarding this contract, and 
responsible for ensuring that all terms and conditions of this contract are met. 

Onsite Supervisor(s): The person assigned to this site by the Contractor and responsible 
for being the onsite Contractor liaison with the Department for normal day to day and minor 
emergency operations and for providing continual onsite supervision of all contractor Staff 
and sub-contractors assigned to this site as well as being present always while any work 
is being performed by the Contractor, its staff, and/or subcontractors at this site. 

Sub-Contractor(s): Any sub-contractor(s) that is/are, or may be utilized, by the 
Contractor during this contract, which includes any modifications, changes, renewals 
and/or extensions thereto. Unless otherwise previously agreed to in writing by the 
Department, all Sub-Contractor(s) shall be required to meet the requirements of the scope 
of work, qualifications, and contract documentation. 

6. SITE CONDITIONS, CONTRACTORS’ LOSS, OR DAMAGE(S) 

It shall be the responsibility of the Contractor to field verify the complete and total efforts 
necessary to provide all resources including the cost required to expedite materials and 
equipment for this project. This includes the determination of an accurate site layout, all 
actual site conditions, the full extent of all work to be performed, and the conditions 
surrounding the performance, thereof. 



The failure and neglect of the Contractor to become fully familiarized with the entire scope of 
work, including all related contract documents, the site conditions of the proposed work, the 
type, quantity, schedule, Scope of Work, any other resources required shall in no way relieve 
the Contractor from any obligation(s) with respect to the Contractor’s work performance. 

The Contractor shall be responsible for any loss(es), theft(s), damage(s), 
replacement(s)for any of the Contractor's material and/or property items including, but not 
limited to, any tools, equipment, project materials, supplies and other items. 

The Contractor shall be responsible for any injury sustained by its employees while 
providing services at the Department's office facility. 

The Department shall not bear any risk for any loss(es) by the Contractor. 

7. CONTRACTORS QUALIFICATIONS / CERTIFICATIONS, MINIMUM 
REQUIREMENTS: 

Only qualified commercial properly licensed and insured elevator contractors who meet the 
following qualifications will be considered for this project (a copy of certifications, licenses 
and experience must be submitted with the Contractors bid package) along with any other 
required submittals in accordance with the full project contract documentation. 

The Contractor must provide documentation that they have provided services of this type, 
size, and scope in the specified fields for at least ten (10) continuous years and shall 
provide a minimum of 7 projects and contact information of similar project installation 
locations.  

The Contractor, and its installing technicians shall have provided similar type services, 
installations of the same products and systems for a similar type and size office complex 
to that of the Departments project as outlined within this scope of service.  

The Contractor awarded this project shall only use qualified, certified and experienced 
installing technicians for the same type of equipment, systems, and installation as being 
requested for this project.  

The installation technicians for this work shall have a minimum of five (5) years’ work 
experience and trained on the proposed equipment. 

All work will be performed in a safe, professional, neat and workmanlike manner in 
accordance with the contract documents. 

8. SYSTEM GUARANTEES 

The Contractor shall, upon written notice from the Department, make any needed repairs 
to the installation at no additional cost to the Department. 

Unless otherwise authorized in advance by the Department in writing, all defective or 
damaged parts and components shall be replaced with only new Original Equipment 



Manufacturer (OEM) parts as necessary to ensure fully functional and correctly operating 
elevators at no additional cost during the warranty / guarantee period. 

Unless otherwise agreed to in writing by the Department, all repairs shall be made and 
completed by the Contractor within thirty days of the date of the written notice by the 
Department. This guarantee shall include all labor, materials, material delivery and any 
other costs involved. 

The Contractor shall guarantee the work and materials utilized in this project for a 
minimum period of five years, sixty (60) months, which shall commence from the date of 
final acceptance by the Department. The guarantee shall include parts, labor and 
materials and any needed delivery, work to be performed by Certified Technicians with 
full knowledge and experience of equipment to be serviced. The awarded contractor shall 
include the cost of the service agreement for 5 years guarantee period in their lump sum 
bid.  The awarded contractor shall include the cost of the service agreement for 5-years 
guarantee period in their lump sum bid. 

9. SYSTEM COMMISIONING 

System starts up and commissioning of the new elevators and related equipment shall be 
conducted by a certified elevator technician with full experience in servicing this 
equipment, as needed to perform system checkout of all components, input any software 
data and/or programming required to place the system in operation. 

The Contractor shall be responsible for checking all subsystems functionality and verifying 
the proper operation of all hardware and software. This testing shall be witnessed and 
accepted by a Department representative as part of the project close out.  

All operations and maintenance manuals delivery to the Department shall occur prior to 
customer training and final project acceptance. 

10. PROJECT SCHEDULE AND PRE-WORK MEETING 

At the time of the pre-work meeting, the Contractor shall provide a proposed project 

schedule that clearly identifies targeted project milestones (listed in calendar days) related 

time durations for the project such as, but not limited to site preparation, installation work 

phases, equipment lead times, delivery dates, inspection, testing timeframes, all 

anticipated building utility power outages, inspections and expected manpower 

requirements.

11. TRASH AND CLEANING 

The awarded contractor shall remove and dispose of all debris resulting from this work, 
including superseding equipment, trash, construction debris. Restore the building and 
premises to a neat, clean appearance to the written satisfaction of the Department. 

The Contractor shall be ultimately responsible for the proper handling, transport, and 
disposal of all trash and debris that result from this project. 



Trash and other project-related debris SHALL NOT be disposed into the Department’s 
trash dumpster. 

Trash, construction debris, remodeling debris, materials, supplies, equipment and other 
related items shall be maintained and moved in a safe manner without blocking walkways, 
parking areas, driveways, and other related areas, as well as not stockpiled during 
Department Normal Working Hours in the previously listed areas. 

The Contractor shall dispose of aerosol containers, and other material or chemical 
containers utilized during this project in conformance with the local, state and federal 
requirements. 

The Contractor shall ensure that all work areas are cleaned to the Departments 
satisfaction prior to submitting final payment request. 

12.    SUPPLIES, INVENTORY AND EQUIPMENT 

The Contractor shall be responsible for providing all equipment or tools that are or may 
be needed during this contract. The Contractor’s provided equipment shall be of an 
industrial quality, constantly maintained in a proper, safe, like new serviceable working 
condition, as appropriate for the intended type of use. 

The Contractor shall inspect the equipment on a regular basis as required to ensure 
proper and safe operation. Damaged equipment shall be properly replaced or repaired as 
needed before further use. Damaged equipment shall not be utilized on this project. 

Electrical cords must be properly maintained without cuts, splices, and exposed wires. 

Materials and supplies shall not be stored within the facility without written approval by the 
Department Project Manager or the Building Superintendent. 

Containers and dispensers used at the facility shall clearly indicate the contents in English 
(with other being languages optional in addition to the English labeling). Chemicals, 
supplies, and equipment shall be safely and properly stored. 

13. DAMAGES AND NOTIFICATION OF DAMAGE(S) 

It shall be the ultimate and sole responsibility of the Contractor to repair (and/or reimburse 
in a manner acceptable to the Department) for the total costs to repair of damage(s) 
caused to the facility, its content, equipment, systems or grounds, staff and visitors 
injury(ies) and property damage, by any direct and/or indirect action(s) of the Contractor, 
its employees or sub-contractors. 

The Contractor shall bear the burden of all cost(s) including legal and court fees, for any 
repairs necessary to correct any damage(s) caused by the Contractor's operations, 
employees, equipment, with said costs being deducted from the Contractors invoice(s) 
and/or addressed via legal means. 



Unless otherwise agreed to in writing by the Department, repair of any such damage to 
the facility, its contents, equipment, systems, or grounds shall be completed within fifteen 
(15) days of the appropriate notification to, or from the Department. 

The Contractor shall provide and deliver written notification to the Department’s Building 
Superintendent or designee, narrating the damages to the facility during its operations. All 
notifications shall be completed immediately after an occurrence or if damage is incurred 
during night operations, during the next business day. 

Notification shall be complete in detail including, at a minimum, identification regarding 
the type of damage, location, date, time and nature of the occurrence, explanation of any 
injuries to any personnel due to this occurrence and how the Contractor proposes to solve 
and address the matter. 

Repair estimates shall be submitted to the Department's Building Superintendent within 
two (2) working days of each incident and/or accident occurrence. 

Department’s review and approval of proposed repairs shall be made within two working 
days of the Department’s receipt of said estimates unless damages have a potential to 
cause a safety hazard or a breach in security at which time the Contractor shall make all 
necessary repairs immediately after first seeking the Building Superintendents approval. 
All repairs completed by the Contractor are subject to the Building Superintendent's review 
for approval. 

14. DEPARTMENT SECURITY PROCEDURES 

The bidders shall not share any information related to buildings, workspaces, processes, or 
any general information about The Department of Transportation, either before, during or 
after completion of this procurement process, except as specifically needed to work on this 
project. Violation of this policy is grounds for breach of contract and termination of this contract 
Strict security shall always be maintained. Certain doors are required to be kept locked except 
when in use. The Department will identify these when the Contractor commences services. 

All information written, spoken, electronically stored or other, within any workspace is 
considered Department property and must be considered confidential always and not 
shared with anyone. 

The Contractor’s personnel shall wear Contractor-provided, lettered uniforms all times 
when on the Department premises during normal business hours. 

The Contractor and its employees shall interact as needed with the security guard(s) 
including each person logging in and out via the iLobby badge station in the main lobby 
each day when arriving and departing. 

Only the approved Contractor, employees and/or pre-approved subcontractor(s) shall be 
permitted on-site. Any unauthorized personnel, including visitors, family members, 
friends, acquaintances of the Contractor and/or its employee(s) / subcontractor(s) found 
within or on the facility's grounds may be directed to leave. 



Violation of any departmental rules / policies / procedures may initiate Performance 
Compliance Penalties by the Department to be charged to the Contractor as provided by 
the contract. 

15. GENERAL NOTES  

The awarded bidder shall:

a) Work harmoniously with the Department and all others that may be involved with 
this project. 

b) Provide personnel that can communicate effectively with the Department in the 
English language, both verbally and in written form. 

c) Use appropriate protective materials to protect all building interior surfaces, doors, 
floors, wall finishes, roofing membrane, and use safety cones to block off all areas 
being worked in. This specifically includes parking lot surface, and all other protection 
needed due to material handling and material handling equipment. 

Note: Whenever a conflict arises in codes and/or standards, the Contractor shall apply the 
most stringent code and/or standard as applicable to the type of systems Application/ 
installation. Whenever such conflict exists, the Contractor shall notify the Department in 
writing of the conflict and the proposed resolution prior to any final decision and/or action. 

It is the Department’s intent to only have safe, well trained, competent, and professional 
employees assigned to this project to meet the Department’s objectives. 

The Contractor shall review the Scope of Work with each employee and ensure that each 
employee understands their work assignments, how to complete the assignments safely in 
accordance with applicable regulations (O.S.H.A., etc.) and how to comply with the 
Department’s safety, security and acceptable job performance, site requirements. 

The Contractor shall be responsible for all training (including all safety training) of its staff, 
this includes, but is not limited to, ensuring that the staff is properly trained for the tasks 
they are (or may be assigned), any cross training that might be required, the provision of 
any and all safety equipment that is (or may be needed), including but not limited to 
Personal Protective Equipment, any knowledge or skills testing, all physical / medical 
exams including any subsequent and/or recurrent exams. 

All established rules and regulations set forth by the Department shall be observed by all 
workers and subcontractors assigned to this project by the Contractor. Unless previously 
authorized by the Department, the Contractor, staff, and Sub-Contractor(s) shall not use, 
or unplug any office (or other types of) equipment such as but not limited to computers, 
printers fax machines, phones, copiers etc. 

The contractor shall provide only trained and qualified personnel capable of safely, 
properly accomplishing the work in this Scope of Work in a timely manner, to ensure that 
all terms and conditions of this Contract are met. 



The Contractor shall be responsible for all supervision and direction of the work performed 
by their employees, sub-contractor’s agents, and any other persons onsite, and shall 
always provide a full-time on-site supervisor on the premises to carry out this responsibility 
when work is being performed. 

Formal Progress and other meetings may be scheduled by the Department as needed to 
ensure a smooth-running project, timely and proper project completion. 

Smoking or vaping is prohibited within the building, on the roof, and within areas 
25 feet or less from the District 4 buildings. 

16. DEPARTMENT RESPONSIBILITIES 

The Department shall appoint a Project Manager to administer the terms and conditions 
of this contract. 

The Department shall provide the Contractor full access to the project site as well as other 
areas that are necessary for the Contractor to successfully perform all services as 
required by the terms and conditions of this contract. 

The Department shall make available to the Contractor the necessary information to 
perform all work as outlined within the Scope of Services i.e., floor plans, electrical plans 
and other specifications as needed. 

17.PAYMENT SCHEDULE 

The Contractor shall be paid according to the progress payments shown in the schedule 
below after the satisfactory completion of each deliverable as per the contract documents 
and after verification review and approval by the Department: 

A. = 10% of total project amount upon providing the Department with proof of all 
requisite permits having been properly secured.

B. = 25% of total project amount upon providing the Department with proof that all 
requisite lead time materials have been ordered, including confirmation of delivery 
dates.

C. = 15% of the total project amount upon completing all physical work of the first 
passenger elevator and demonstrating it is operational.

D. = 15% of the total project amount upon completing all physical work of the second 
passenger elevator and demonstrating it is operational.

E. = 15% of the total project amount upon completing all physical work of the freight 
elevator and demonstrating it is operational.



F. = 10% of total project amount upon properly passing all inspections on the 
elevator work.

G. = 10% Retainage paid upon the Department providing final acceptance, only after 
having received and approved the contractor’s final invoice (which shall include a 
release of all liens certification document) from the contractor) AND all punch list 
items (if any) having been completed to the Department’s satisfaction prior to the 
contractor submitting the contractor’s retainage payment request to the 
Department.
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