



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

KEVIN J. THIBAUT, P.E.
SECRETARY

April 21, 2020

RE: ADDENDUM TWO
Contract E4T70, FM 435855-1-52-01
Park & Ride Lots

Dear Bidders:

This addendum includes changes to the Pay Items, Plans and CADD files as detail below:

PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
1	04/15/2020	Added Revision 1 to keysheet
2	04/15/2020	Added Pay Item 110-4-10, revised Pay Items 0120-1 & 0120-6 quantities
5	04/15/2020	Revised section C-C t dim. To match plan view, added curb pad detail
12	04/15/2020	Added pay item note
SQ-3	04/15/2020	Added Pay Item 110-4-10, revised Pay Items 0120-1 & 0120-6 quantities

Summary of Quantities

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity
110-4-10	SQ-3	Add	0	312 SY
120-1	SQ-3	Rev	2590.9 CY	6684.6 CY
120.6	SQ-3	Rev	12077.0 CY	11535.2 CY

You must acknowledge **Addendum Two** when you submit your bid and go to CPP Online

Ordering to **download** the **Amendment EBSX** file.

Emmarie Vaughn

for Margaret Simpkins
District 4, District Contract Administrator

Copy: July Jimenez, Margaret Simpkins, File.

REVISION MEMO

DATE: 4-17-2020

TO: Final Plans (CO-FINALPLANS)

FROM: July Jimenez, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 5/2020

Financial Project ID 435855-1-52-01 (Lead number only)

Proposal/Contract ID E4T70

Federal Funds: [X]No []Yes Federal Aid No. N/A

County Broward State Road No. N/A

Mandatory Only: [X]No []Yes (*If Yes, Signatures Not Required.)

*Concurred by: Signature of Director of Transportation Development or Designee Date:

I have reviewed for effects on the Specifications Package and a package revision is [] is not [X] required. *Approved By: Signature of District Specifications Engineer Date: 04-17-2020

If Projects of Division Interest ,

*Authorized By: N/A Date: N/A Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: N/A Date: N/A Signature of District Secretary

[] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (Pages).

[] REISSUED SPECIFICATIONS PACKAGE N/A (Pages).

[X] PLANS REVISION NUMBER 1 (5 Sheets).

CONTRACT TIME REVISED: [X]No []Yes(if yes, Total Calendar Days)

