



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

KEVIN J. THIBAUT, P.E.
SECRETARY

May 18, 2021

RE: ADDENDUM ONE
CONTRACT E4U89, FM 437934-2-52-01
REST AREA
COUNTY: BROWARD

Dear Bidders:

This addendum includes changes to the Plans and Pay Item quantity as detailed below:

PLANS REVISION NUMBER 01:

Sheet No(s).	Rev. Date	Description
1	1/23/18	Listed Revisions
2	1/23/18	Corrected Signature Sheet
4	1/23/18	Added Pay Item 999-16
SQ-8	1/23/18	Added Pay Item 430-880-01
AG00 1	1/23/18	Listed Revisions
AG00 1A	4/22/21	Corrected Signature Sheet

You must acknowledge **Addendum One** when you submit your bid and go to CPP Online Ordering to **download** the **Amendment EBS** file

Sincerely,

[Maria Velarde](#)
for Margaret Simpkins
District 4, District Contract Administrator

Copy: Vandana Nagole, District Maintenance, File.

REVISION MEMO

DATE: 04/29/2021
 TO: Final Plans (CO-FINALPLANS)
 FROM: Vandana Nagole, PE, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: Revision Number 1 - Letting (mo./yr.) 05/2021
 Financial Project ID 437934-2-52-01 (Lead number only)
 Proposal/Contract ID E4U89
 Federal Funds: No Yes Federal Aid No. n/a
 County Broward State Road No. 93

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Digitally signed by John Olson
Date: 2021.05.11 16:16:02
-04'00' Date: _____
Signature of Director of Transportation Development or Designee


I have reviewed for effects on the Specifications Package and a package revision **is**
is not required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling
Date: 2021.04.29 15:44:32 -04'00' Date: 04-29-2021
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

DS
 *Approved By: Gerry O'Reilly DocuSigned by:
135C31FFCBB44E3 Date: 5/11/2021 | 5:35 PM EDT
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER n/a (____ Pages).

REISSUED SPECIFICATIONS PACKAGE n/a (____ Pages).

PLANS REVISION NUMBER 1 (6 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

REVISION MEMO

DATE: 04/29/2021
 Financial Project ID 437934-2-52-01 (Lead number only)
 Proposal/Contract ID E4U89

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>1/23/18</u>	<u>Listed Revisions</u>
<u>2</u>	<u>1/23/18</u>	<u>Corrected Signature Sheet</u>
<u>4</u>	<u>1/23/18</u>	<u>Added Pay Item 999-16</u>
<u>SQ-8</u>	<u>1/23/18</u>	<u>Added Pay Item 430-880-01</u>
<u>AG00</u>		
<u>1</u>	<u>1/23/18</u>	<u>Listed Revisions</u>
<u>AG00</u>		
<u>1A</u>	<u>4/22/21</u>	<u>Corrected Signature Sheet</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER: n/a

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>n/a</u>	<u>n/a</u>	

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
999-16	4	Added	0	1