

**MAY 6, 2022 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E4V48	443461-1-52-01 443462-1-52-01	\$9,897,283	25	7													1		66										1
2	E4V54	437878-1-52-01 437878-1-56-01 437878-1-56-02	\$5,578,674	15	7			8	5		14			16	10						2	2	10	4					3	4
3	E4V55	443594-1-52-01	\$1,055,801	8	9			8																69						6

*\*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*