



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

JARED W. PERDUE, P.E.
SECRETARY

February 24, 2023

RE: ADDENDUM ONE
Contract E4U88, FM 439999-2-52-01
BIKE PATH/TRAIL

Dear Bidders:

This addendum includes:

- Moving the letting to April 7, 2023,
- Supplemental Specification Package number (Entire Replacement),
- Plan Revision number 1,
- Revised Summary of Quantities, and
- Contract Time revised to 764 calendar days.

You must acknowledge **Addendum One** when you submit your bid and go to CPP Online Ordering to **download** the **Amendment EBS** file.

Maria Velarde

for Margaret Simpkins
District 4, District Contract Administrator

Copy: James Hughes, Margaret Simpkins, File.

DATE: 1/25/2023

TO: Final Plans (CO-FINALPLANS)

FROM: James Hughes, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 04/23

Financial Project ID 439999-2-52-01 (Lead number only)

Proposal/Contract ID E4U88

Federal Funds: No Yes Federal Aid No. N/A

County St. Lucie State Road No. N/A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: John Olson Digitally signed by John Olson
Date: 2023.01.30 16:22:59
-05'00' Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Luther E Sterling Digitally signed by Luther E Sterling
Date: 2023.01.30 08:52:32 -05'00' Date: 01-30-2023
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (33 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (42 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, 764 Total Calendar Days)

REVISED SHEETS

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	8/17/2022	Updated index
2A	8/17/2022	Added sheet
3-4	8/17/2022	Updated Proposal Summary of Pay Items
9	8/17/2022	Added turf, adjusted geogrid location, added OBG4
10	8/17/2022	Added turbidity barrier
20	8/17/2022	Added note 6 & 7
26,28,29,33-35,38,39	8/17/2022	Added BW #, turbidity barrier, revised WL impacts limit
103	8/17/2022	Updated notes regarding geogrid
161-162	8/17/2022	Modified note
163	8/17/2022	Added note 4
SQ-1	8/17/2022	Updated index, removed Monitoring from LS Table
SQ-2	8/17/2022	Revised construction days
SQ-3	8/17/2022	Revised quantity, added turbidity barrier
SQ-4	8/17/2022	Inserted sheet
SQ-5	8/17/2022	Updated sheet #, added Monitoring Table
SQ-6 - SQ-7	8/17/2022	Updated sheet #
SQ-8 - SQ-9	8/17/2022	Revised quantity, updated sheet #
SQ-10	8/17/2022	Revised quantity, added OBG4, updated sheet #
SQ-11	8/17/2022	Added OBG4, updated sheet #
SQ-12 - SQ-18	8/17/2022	Updated sheet #
B-1	8/17/2022	Updated index
B-2A	8/17/2022	Added sheet
BQ-1	8/17/2022	Added pay item 103-1-100
B-3A	8/17/2022	Added sheet
B7-1	8/17/2022	Revised to add Temp. Work Structure

SUMMARY OF QUANTITIES

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102- 1-	SQ-2	Rev	607.00	764.00
0102- 60-	SQ-2	Rev	5463.00	6876.00
0102- 74- 1	SQ-2	Rev	3035.00	3820.00
0102- 74- 8	SQ-2	Rev	6070.00	7640.00
0102- 99-	SQ-2	Rev	1863.00	2334.00
0103- 1- 100	BQ-1	Add		1.00
0104- 10- 3	SQ-3	Rev	70468.00	67406.00
0104- 11	SQ-3	Add		405.00
0104- 12	SQ-3	Add		4479.00
0145- 2-	SQ-8	Rev	55142.00	56580.00
0160- 4-	SQ-10	Rev	39286.00	1346.00
0285-704-	SQ-10	Add		38005.00
0570- 1- 1	SQ-17	Add		27664.00
0570- 1- 2	SQ-17	Del	27664.00	

Bidder ID: 1234
Contract ID: E4U88
Letting ID: 04230407
Letting Date: 04/07/2023 10:30:00 AM
Call Order: 001
Amendments: 1

Addendum Notes

12/22/2022: Moving letting, Spec Package, plan revision, quantities, time.

General Changes

CoverPage Cover Page has changed.
BidBond Bid Bond Confirmation and Electronic Verification has changed.
CustomForm Acknowledgment of Amendments, Addenda, and Pre Bid Questions and Answers has changed.
LogLocation has changed.

Letting Changes

LettingId has changed.
All attachments have been deleted.
CallOrder has changed.
LettingDateTime has changed.
All attachments have been deleted.
BidletDates has changed.

Proposal Changes

Description has changed.
EstDays has changed.
PropSites has changed.
Addenda has changed.

Added Items

0031 0103 1100 TEMPORARY WORK STRUCTURE.
0036 0104 11 FLOATING TURBIDITY BARRIER.
0037 0104 12 STAKED TURBIDITY BARRIER- NYL REINF PVC.
0111 0285704 OPTIONAL BASE, BASE GROUP 04.

Changed Items

0015 0102 60 WORK ZONE SIGN.
0020 0102 74 1 CHANNEL DEVICE-TYPS I, II, DI, VP, DRUM, LC.
0025 0102 74 8 CHANNELIZING DEVICE- PED LCD.
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMP.
0035 0104 10 3 SEDIMENT BARRIER.

0100 0145 2 GEOSYNTHETIC REINF FND OVER SOFT SOIL.
0105 0160 4 TYPE B STABILIZATION.
0180 0570 1 1 PERFORMANCE TURF, SOD.