



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

3400 West Commercial Boulevard  
Fort Lauderdale, FL 33309

JARED W. PERDUE, P.E.  
SECRETARY

June 29, 2026

**RE:** ADDENDUM ONE  
Contract E4Y08, FM 429487-5.-52-01  
RAILROAD CONSTRUCTION

Dear Bidders:

This addendum includes Plans revision, revised CADD files, and Supplemental Specifications (S&S) Package Number One (SSP1).

You must acknowledge **Addendum One** when you submit your bid and go to CPP Online Ordering to **download** the **Amendment EBS** file.

Maria Velarde  
for Margaret Simpkins  
District 4, District Contract Administrator

Copy: Binod Basnet, Margaret Simpkins, File.

Date: 6/29/2026

Financial Project ID: (Lead Number Only) 429487-2

Proposal/Contract ID: E4Y08

Date: 6/29/2026

TO: Final Plans (CO-FINALPLANS)

FROM: Binod Basnet, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number REVISION 1 Letting (mo./yr.) 07/2026

Financial Project ID: (Lead Number Only) 429487-2

Proposal/Contract ID: E4Y08

Federal Funds:  No  Yes Federal Aid No: \_\_\_\_\_

County: MIAMI-DADE State Road No: \_\_\_\_\_

Mandatory Only:  No  Yes (If Yes, Approval Documentation Not Required.)

**CERTIFICATION**

By transmittal of this Revision Package it is certified that applicable approvals, authorizations or concurrences have been obtained and that the required documentation can be produced upon request.

The District Specification Engineer (or designee) has determined that a revision to the Specifications Package is required?  Yes  No  NA

Director of Transportation Development (or designee) concurs with the contents of this Revision Package.

N/A For Projects of Division Interest, FHWA authorizes the release of this Revision Package.

For Revision Packages transmitted 15 workdays of the Letting date, the District Secretary (or designee) has granted approval.

N/A For Revision Packages transmitted 5 workdays of the Letting date, the Central Office Director of Design (or designee) has granted approval.

**REVISIONS**

Plans Revision Number 1

Reissued BIM.Zip

Supplemental Specification Package Number 1

Reissued Specifications Package

Estimate Of Quantities Report

Reissued CADD.Zip

Contract Time Revised \_\_\_\_\_ (Total Calendar Day)

Date: 6/29/2026

Financial Project ID: (Lead Number Only) 429487-2

Proposal/Contract ID: E4Y08

PLANS REVISION NUMBER 1

FPID	Sheet Number	Revision Date	Description
429487-2-52-01	AA-503	6/16/2026	Guardrail and Handrail labels updated to be galvanized steel
429487-2-52-01	AA-900	6/16/2026	Sheet added
429487-2-52-01	AA-901	6/16/2026	Original details from sheet moved to sheet AA-905, and revised sheet title
429487-2-52-01	AA-902	6/16/2026	Sheet added
429487-2-52-01	AA-905	6/16/2026	Details moved here from sheet AA-901.
429487-2-52-01	AA-903	6/16/2026	Sheet added
429487-2-52-01	AA-904	6/16/2026	Sheet added
429487-2-52-01	AA-906	6/16/2026	Sheet added
429487-2-52-01	AA-907	6/16/2026	Sheet added
429487-2-52-01	AA-908	6/16/2026	Sheet added
429487-2-52-01	AA-914	6/16/2026	Sheet added
429487-2-52-01	AA-915	6/16/2026	Sheet added
429487-2-52-01	AA-916	6/16/2026	Sheet added
429487-2-52-01	RR-1	6/16/2026	Added sheet number RR-2A to index. Added Revisions Sheets listing and populated Key Sheet Revision block
429487-2-52-01	RR-2A	6/16/2026	Added sheet

Date: 6/29/2026

Financial Project ID: (Lead Number Only) 429487-2

Proposal/Contract ID: E4Y08

429487-2-52-01	B-3	6/16/2026	Updated Index
429487-2-52-01	BQ-1	6/16/2026	Updated quantities and notes
429487-2-52-01	B1-8	6/16/2026	Revised erection sequence & notes
429487-2-52-01	B1-9	6/16/2026	Revised erection sequence & notes
429487-2-52-01	B1-21	6/16/2026	Updated half pipe details
429487-2-52-01	T-102	6/16/2026	Added "For reference only" to Proposed CTC Screen Layout
429487-2-52-01	T-103	6/16/2026	Removed Pay Item # 509-72-14 and Pay Item # 509-72-15
429487-2-52-01	AG-000	6/16/2026	Populated Key Sheet Revisions block with added Sheet numbers and revised sheet description. Also added Revision header with listing of revised sheets, including the new sheets.
429487-2-52-01	AG-001A	6/16/2026	Sheet added
429487-2-52-01	AG-102	6/16/2026	Modified pay item note
429487-2-52-01	AC-002	6/16/2026	Added details 1 & 2.
429487-2-52-01	AC-102	6/16/2026	Removed "Return to owner" from notes 4,5,6,11,12,13, and 17
429487-2-52-01	AC-103	6/16/2026	Added signs
429487-2-52-01	AC-104	6/16/2026	Added signs
429487-2-52-01	AC-105	6/16/2026	Added signs
429487-2-52-01	RR-3	6/16/2026	Revised quantities for 0455-88-5, 0455-111, 045-122-5, 0455-133-3, 0455-147-1

Date: 6/29/2026

Financial Project ID: (Lead Number Only) 429487-2

Proposal/Contract ID: E4Y08

429487-2-52-01	RR-4	6/16/2026	Revised quantities for 0120-1, 0285-709, 0520-5-41
429487-2-52-01	RR-5	6/16/2026	Removed pay items for 509-72-14 and 509-72-15
429487-2-52-01	RR-6	6/16/2026	Revised quantities for 0825-116-120, 0825-156-120, 0825-162-120
429487-2-52-01	RR-30	6/16/2026	Updated grade crossing panel note
429487-2-52-01	RR-32	6/16/2026	Updated alignment callout
429487-2-52-01	RR-33	6/16/2026	Updated alignment callout
429487-2-52-01	RR-34	6/16/2026	Updated grade crossing panel note
429487-2-52-01	RR-97	6/16/2026	Removed reconstructed turnouts
429487-2-52-01	RR-98	6/16/2026	Removed reconstructed turnouts
429487-2-52-01	B1-29	6/16/2026	Added girder ends plate detail
429487-2-52-01	B1-32	6/16/2026	Updated bearing stiffener thickness & filler plates
429487-2-52-01	B1-37	6/16/2026	Revised grading at NW corner, added callouts, and revised notes
429487-2-52-01	T-1	6/16/2026	Added Revision Sheets listing
429487-2-52-01	SQ-3	6/22/2026	Updated Track F&I, Modify, and Removal limits and removed salvage language.
429487-2-52-01	T-36	6/16/2026	Updated plans set call outs to reference Architectural Plans
429487-2-52-01	RR-99	6/22/2026	Removed reconstructed turnouts
429487-2-52-01	SQ-4	6/22/2026	Removed salvage language

Date: 6/29/2026

Financial Project ID: (Lead Number Only) 429487-2

Proposal/Contract ID: E4Y08

429487-2-52-01	1	6/16/2026	Added Revisions sheets
429487-2-52-01	4	6/16/2026	Detail of Base Curb Pad revised
429487-2-52-01	5	6/16/2026	Detail of Base Curb Pad revised
429487-2-52-01	35	6/16/2026	Cross sections removed and excavation quantity updated
429487-2-52-01	36	6/16/2026	Note added
429487-2-52-01	SQ-10	6/16/2026	Optional Base Group 9 Limits and quantity updated
429487-2-52-01	SQ-9	6/16/2026	Excavation quantity updated
429487-2-52-01	SQ-12	6/16/2026	Traffic Separator quantity updated
429487-2-52-01	B-1	6/16/2026	Added Revision sheets
429487-2-52-01	B-2A	6/16/2026	Added sheet
429487-2-52-01	AA-107	6/16/2026	Note 5 updated
429487-2-52-01	AA-201	6/16/2026	Note 7 updated
429487-2-52-01	AA-202	6/16/2026	Note 7 updated
429487-2-52-01	AA-301	6/16/2026	Aluminum Roof labels updated
429487-2-52-01	AA-502	6/16/2026	Guardrail label updated to be galvanized steel
429487-2-52-01	AA-909	6/16/2026	Sheet added
429487-2-52-01	AA-910	6/16/2026	Sheet added

Date: 6/29/2026

Financial Project ID: (Lead Number Only) 429487-2

Proposal/Contract ID: E4Y08

429487-2-52-01	AA-911	6/16/2026	Sheet added
429487-2-52-01	AA-912	6/16/2026	Sheet added
429487-2-52-01	AA-913	6/16/2026	Sheet added

SUPPLEMENTAL SPECIFICATION PACKAGE NUMBER 1

Sheet Number	Revision Date	Description
3	6/18/2026	Note: A Supplemental Technical Special Provision TSP (T30001)-REV1 Signals System is included in this Revision As a separate signed/sealed PDF SUPP1 @ 3 pages; TSP(T30001)-REV 1 @ 42 pages

Date: 6/29/2026

Financial Project ID: (Lead Number Only) 429487-2

Proposal/Contract ID: E4Y08

**Summary Of Quantities (Trns\*port)**

FPID	Pay Item	Addition / Deletion / Revision	Old Quantity	New Quantity
429487-2-52-01	825-116-120	Revision	5762	6498
429487-2-52-01	825-156-120	Revision	4312	3575
429487-2-52-01	825-162-120	Revision	655	1497
429487-2-52-01	455-122-5	Revision	329	385
429487-2-52-01	455-133-3	Revision	2552	2945
429487-2-52-01	455-147-1	Revision	24	25
429487-2-52-01	509-72-14	Deletion	0	0
429487-2-52-01	509-72-15	Deletion	0	0
429487-2-52-01	120-1	Revision	1858	1637
429487-2-52-01	285-709	Revision	1792	1314
429487-2-52-01	520-5-41	Revision	277	290
429487-2-52-01	455-88-5	Revision	328	421
429487-2-52-01	455-111	Revision	247	176

**Date:** 6/29/2026

**Financial Project ID: (Lead Number Only)** 429487-2

**Proposal/Contract ID:** E4Y08

Bidder ID: FDOT  
Contract ID: E4Y08  
Letting ID: 04260710  
Letting Date: 07/10/2026 10:30:00 AM  
Call Order: 001  
Amendments: 1

#### Addendum Notes

06/23/2026: Update pay item quantities.

#### Proposal Changes

Description has changed.  
Addenda has changed.

#### Deleted Items

0735 0509 72 14 MT-DISPATCHING CENTER RAIL SIGNAL SYSTEM.  
0740 0509 72 15 MT-PTC RAIL SIGNAL SYSTEM, FI&COM.

#### Changed Items

0065 0455 88 5 DRILLED SHAFT, 48" DIA.  
0080 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAV.  
0090 0455122 5 UNCLASSIFIED SHAFT EXCAVATION, 48" DIA.  
0100 0455133 3 SHEET PILING STEEL, F&I PERMANENT.  
0105 0455147 1 THERMAL INTEGRITY TESTING, UP TO 4' SHAF.  
0310 0120 1 REGULAR EXCAVATION.  
0335 0285709 OPTIONAL BASE, BASE GROUP 09.  
0450 0520 5 41 TRAF SEP CONC-TYPE IV, 4' WIDE.  
0875 0825116120 MASS TRANSIT-TRACK, F&I, 136 LB/YD, CWR, .  
0880 0825156120 MASS TRNST-TRCK, MOD, 136 LB/YD, CWR, CON.  
0890 0825162120 MASS TRNST-TRCK, REM, 115 LB/YD, CWR, CON, .