



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

MIKE DEW
SECRETARY

September 12, 2018
ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 239714-1-52-01

CONTRACT NUMBER: E5Z33

COUNTY: Osceola

DESCRIPTION: Add Lanes & Reconstruct

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

Plan sheets of the subject project have been revised as per Plans Revision Number 1 shown below and can be downloaded from our online ordering website. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

Please go to the online ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the documents titled E5Z33Addendum1.


AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E5Z33.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Project Bids by opening the Acceptance of Bidding Acknowledgements folder confirming your

acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Jeanne Feeney
District Contracts Administrator
District 5

DATE: 9/7/2018

2 of 2

Financial Project ID 239714-1-52-01 (Lead number only)

Proposal/Contract ID E5Z33

PLANS REVISION NUMBER 01

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|---|
| <u>1</u> | <u>9/07/18</u> | <u>Updated Key Sheet</u> |
| <u>2A</u> | <u>9/07/18</u> | <u>Added new signature sheet 2A for Revision 1</u> |
| <u>4, 6</u> | <u>9/07/18</u> | <u>Updated TR*NSPort/Proposal Summary</u> |
| <u>5</u> | <u>9/07/18</u> | <u>Updated TR*NSPort/Proposal Summary. Deleted Pay Item 430-185-136. Added Pay Item 430-185-142</u> |
| <u>7</u> | <u>9/07/18</u> | <u>Updated TR*NSPort/Proposal Summary. Deleted Pay Item 700-8-116. Added Pay Item 700-8-136</u> |
| <u>31</u> | <u>9/07/18</u> | <u>Revised 36" jack and bore pipe column to 42" and quantity to 32 LF for S-114 to S-115</u> |
| <u>33</u> | <u>9/07/18</u> | <u>Revised 36" jack and bore pipe column to 42" for S-114 to S-115</u> |
| <u>35</u> | <u>9/07/18</u> | <u>Revised 36" jack and bore pipe column to 42" for S-114 to S-115</u> |
| <u>37</u> | <u>9/07/18</u> | <u>Revised 36" jack and bore pipe column to 42" and total quantity to 32 LF for S-114 to S-115</u> |
| <u>45</u> | <u>9/07/18</u> | <u>Added label for 30" Jack and Bore pipes for SD-02</u> |
| <u>287</u> | <u>9/07/18</u> | <u>Added label for Special Detour 6</u> |
| <u>296</u> | <u>9/07/18</u> | <u>Added label for Special Detour 6</u> |
| <u>IT-1</u> | <u>9/07/18</u> | <u>Updated Key Sheet</u> |
| <u>IT-2A</u> | <u>9/07/18</u> | <u>Added new signature sheet 2A for Revision 1</u> |
| <u>IT-3</u> | <u>9/07/18</u> | <u>Deleted Pay Item 700-8-113. Added Pay Item 700-8-136. Added Pay Item Note</u> |
| <u>IT-5</u> | <u>9/07/18</u> | <u>Revised Pay Item 700-8-116 to Pay Item 700-8-136</u> |

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|--------------------|
| _____ | _____ | _____ |
| _____ | _____ | _____ |
| _____ | _____ | _____ |

Summary of Quantities

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|-----------------|------------------|---------------------------|---------------------|---------------------|
| 430-185-136 | 5 | Delete | 209 | 0 |
| 430-185-142 | 5 | Add | 0 | 32 |
| 700-8-116 | IT-3, IT-5, 7 | Delete | 1 | 0 |
| 700-8-136 | IT-3, IT-5, 7 | Add | 0 | 1 |