



Vendor Ranking

Letting: 05210105 January 05, 2021 02:00 PM **Call Order:** 003 **Contract:** E54A0
District: District 5 **Counties:** ORANGE **Fed Aid No:** N/A
Contract Time: 70 AVAILABLE DAYS **Project(s):** 44208815201 (*)
Contract Desc: SR 50 AT O-BERRY HOOVER RD - SIGNALS INSTALLATION

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	CHINCHOR ELECTRIC INC.	Responsive	Winning bid	\$524,490.64	100.00%
2	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	\$551,551.00	105.16%
3	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	\$551,557.45	105.16%
4	NEW FLORIDA INDUSTRIAL ELECTRIC, INC. (THE)	Responsive	Non-Winning Bid	\$621,686.54	118.53%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 05210105 January 05, 2021 **Call Order:** 003 **Contract:** E54A0
District: District 5 **Counties:** ORANGE **Fed Aid No:** N/A
Contract Time: 70 AVAILABLE DAYS **Project(s):** 44208815201 (*)
Contract Descr: SR 50 AT O-BERRY HOOVER RD - SIGNALS INSTALLATION

The Improvements under this Contract consist of Drainage Improvements, Curb and Gutter, Traffic Signals, Highway Signing, Sidewalk Improvements, and other incidental construction on SR 50 at O'Berry Hoover Road in Orange County.

The summary of pay items for this project is listed in the Plans.

PREQUALIFICATION REQUIRED

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) CHINCHOR ELECTRIC INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 44208815201		(1.000) LS	38,656.00000	38,656.00	52,000.00000	52,000.00	60,000.00000	60,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 44208815201		(70.000) DA (LS)	32,034.00000	32,034.00	23,270.00000	23,270.00	30,000.00000	30,000.00
0015 0102 14 TRAFFIC CONTROL OFFICER		8.000 HR	96.90000	775.20	85.00000	680.00	100.00000	800.00
0020 0102 60 WORK ZONE SIGN		1,236.000 ED	0.29000	358.44	0.55000	679.80	0.35000	432.60
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		2,431.000 ED	0.14000	340.34	0.20000	486.20	0.15000	364.65
0030 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		2,332.000 FD	0.10000	233.20	0.15000	349.80	0.10000	233.20



Tabulation of Bids

Letting: 05210105 January 05, 2021

Call Order: 003

Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) CHINCHOR ELECTRIC INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		32.000 ED	11.40000	364.80	9.20000	294.40	11.00000	352.00
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		123.000 ED	13.68000	1,682.64	16.85000	2,072.55	20.00000	2,460.00
0045 0102115 TYPE III BARRICADE		20.000 ED	1.14000	22.80	1.55000	31.00	0.35000	7.00
0050 0104 10 3 SEDIMENT BARRIER		524.000 LF	7.98000	4,181.52	3.40000	1,781.60	4.00000	2,096.00
0055 0104 18 INLET PROTECTION SYSTEM		7.000 EA	285.00000	1,995.00	73.00000	511.00	80.00000	560.00
0060 0107 1 LITTER REMOVAL		4.680 AC	1,254.00000	5,868.72	90.00000	421.20	100.00000	468.00
0065 0107 2 MOWING		3.410 AC	1,254.00000	4,276.14	90.00000	306.90	100.00000	341.00
0070 0110 1 1 CLEARING & GRUBBING 44208815201		(0.090) AC (LS)	5,415.00000	5,415.00	18,135.00000	18,135.00	17,000.00000	17,000.00
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE		176.000 SY	74.10000	13,041.60	28.35000	4,989.60	30.00000	5,280.00



Tabulation of Bids

Letting: 05210105 January 05, 2021 Call Order: 003 Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) CHINCHOR ELECTRIC INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0080 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE		55.300 CY	85.50000	4,728.15	295.00000	16,313.50	30.00000	1,659.00
0085 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44208815201		(1.000) LS	26,790.00000	26,790.00	18,130.00000	18,130.00	17,000.00000	17,000.00
0090 0425 5 MANHOLE, ADJUST		1.000 EA	6,270.00000	6,270.00	565.00000	565.00	600.00000	600.00
0095 0520 1 7 CONCRETE CURB & GUTTER, TYPE E		34.000 LF	85.50000	2,907.00	56.70000	1,927.80	60.00000	2,040.00
0100 0520 1 10 CONCRETE CURB & GUTTER, TYPE F		150.000 LF	85.50000	12,825.00	56.70000	8,505.00	60.00000	9,000.00
0105 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		87.000 SY	96.90000	8,430.30	90.70000	7,890.90	90.00000	7,830.00
0110 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		132.000 SY	108.30000	14,295.60	113.30000	14,955.60	110.00000	14,520.00
0115 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"		5.000 SY	171.00000	855.00	113.30000	566.50	120.00000	600.00
0120 0527 2 DETECTABLE WARNINGS		83.000 SF	51.30000	4,257.90	34.00000	2,822.00	40.00000	3,320.00



Tabulation of Bids

Letting: 05210105 January 05, 2021

Call Order: 003

Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) CHINCHOR ELECTRIC INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0125 0570 1 1 PERFORMANCE TURF		124.000 SY	22.23000	2,756.52	16.10000	1,996.40	22.00000	2,728.00
0130 0570 1 2 PERFORMANCE TURF, SOD		78.000 SY	22.23000	1,733.94	16.10000	1,255.80	22.00000	1,716.00
0135 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44208815201		(1.000) LS	26,260.00000	26,260.00	26,260.00000	26,260.00	26,260.00000	26,260.00
0001 Roadway Section Totals:				\$221,354.81		\$207,197.55		\$207,667.45

SECTION: 0002 Signing								
0140 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		3.000 AS	437.76000	1,313.28	460.00000	1,380.00	400.00000	1,200.00
0145 0700 1 50 SINGLE POST SIGN, RELOCATE		1.000 AS	155.04000	155.04	320.00000	320.00	300.00000	300.00
0150 0700 1 60 SINGLE POST SIGN, REMOVE		6.000 AS	19.38000	116.28	130.00000	780.00	60.00000	360.00
0155 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF		2.000 AS	5,700.00000	11,400.00	6,790.00000	13,580.00	5,500.00000	11,000.00



Tabulation of Bids

Letting: 05210105 January 05, 2021

Call Order: 003

Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) CHINCHOR ELECTRIC INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0160 0705 10 1 OBJECT MARKER, TYPE 1		5.000 EA	191.52000	957.60	190.00000	950.00	165.00000	825.00
0165 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE		56.000 SF	4.56000	255.36	5.15000	288.40	4.00000	224.00
0170 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44208815201		(1.000) LS	4,218.00000	4,218.00	2,130.00000	2,130.00	4,000.00000	4,000.00
0175 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT		496.000 LF	3.99000	1,979.04	3.00000	1,488.00	4.00000	1,984.00
0180 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		123.000 LF	7.98000	981.54	5.10000	627.30	6.00000	738.00
0185 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.009 GM	2.28000	0.02	3,050.00000	27.45	6,000.00000	54.00
0190 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		5.000 EA	74.10000	370.50	67.50000	337.50	75.00000	375.00
0195 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		426.000 LF	18.24000	7,770.24	16.90000	7,199.40	18.00000	7,668.00



Tabulation of Bids

Letting: 05210105 January 05, 2021

Call Order: 003

Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) CHINCHOR ELECTRIC INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing								
0200 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE		4.000 EA	205.20000	820.80	195.00000	780.00	200.00000	800.00
0205 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW		4.000 EA	125.40000	501.60	85.00000	340.00	150.00000	600.00
0210 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		0.088 GM	7,410.00000	652.08	8,458.00000	744.30	6,000.00000	528.00
0215 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		0.003 GM	7,410.00000	22.23	8,466.70000	25.40	7,000.00000	21.00
0220 0711 17 1 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN		433.000 SF	3.99000	1,727.67	5.15000	2,229.95	6.00000	2,598.00
0002 Signing Section Totals:				\$33,241.28		\$33,227.70		\$33,275.00

SECTION: 0003 Signalization								
0225 0563 4 ANTI-GRAFFITI COATING, NON- SACRIFICIAL		96.000 SF	17.10000	1,641.60	11.40000	1,094.40	0.00000	0.00
0230 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		440.000 LF	13.68000	6,019.20	11.30000	4,972.00	9.00000	3,960.00



Tabulation of Bids

Letting: 05210105 January 05, 2021

Call Order: 003

Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) CHINCHOR ELECTRIC INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0235 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		795.000 LF	25.08000	19,938.60	23.55000	18,722.25	22.00000	17,490.00
0240 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		1.000 PI	6,634.80000	6,634.80	7,805.00000	7,805.00	6,000.00000	6,000.00
0245 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS		470.000 LF	1.82000	855.40	2.95000	1,386.50	3.00000	1,410.00
0250 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE		4.000 EA	59.28000	237.12	40.00000	160.00	40.00000	160.00
0255 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE		1.000 EA	940.50000	940.50	820.00000	820.00	800.00000	800.00
0260 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY		1.000 EA	57.00000	57.00	57.50000	57.50	60.00000	60.00
0265 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY		4.000 EA	62.70000	250.80	40.00000	160.00	40.00000	160.00
0270 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL		1.000 EA	980.40000	980.40	1,390.35000	1,390.35	1,400.00000	1,400.00



Tabulation of Bids

Letting: 05210105 January 05, 2021

Call Order: 003

Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) CHINCHOR ELECTRIC INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0275 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		14.000 EA	750.12000	10,501.68	670.00000	9,380.00	750.00000	10,500.00
0280 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE		2.000 EA	1,247.16000	2,494.32	1,650.00000	3,300.00	1,800.00000	3,600.00
0285 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE		1.000 EA	2,143.20000	2,143.20	3,440.00000	3,440.00	3,500.00000	3,500.00
0290 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		1.000 AS	1,630.20000	1,630.20	3,280.00000	3,280.00	3,500.00000	3,500.00
0295 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		235.000 LF	2.81000	660.35	7.05000	1,656.75	5.00000	1,175.00
0300 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		1.000 EA	220.02000	220.02	905.00000	905.00	400.00000	400.00
0305 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		2.000 EA	761.52000	1,523.04	1,815.00000	3,630.00	1,000.00000	2,000.00
0310 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL		6.000 EA	1,932.30000	11,593.80	1,440.00000	8,640.00	2,000.00000	12,000.00



Tabulation of Bids

Letting: 05210105 January 05, 2021

Call Order: 003

Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) CHINCHOR ELECTRIC INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0315 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'		1.000 EA	42,362.40000	42,362.40	52,250.00000	52,250.00	53,000.00000	53,000.00
0320 0649 21 20 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'		1.000 EA	62,426.40000	62,426.40	79,640.00000	79,640.00	76,000.00000	76,000.00
0325 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		8.000 AS	888.06000	7,104.48	1,015.00000	8,120.00	1,400.00000	11,200.00
0330 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY		2.000 AS	1,012.32000	2,024.64	1,405.00000	2,810.00	1,700.00000	3,400.00
0335 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY		6.000 AS	565.44000	3,392.64	600.00000	3,600.00	650.00000	3,900.00
0340 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT		1.000 EA	12,818.16000	12,818.16	13,900.00000	13,900.00	14,000.00000	14,000.00
0345 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT		3.000 EA	4,952.16000	14,856.48	5,540.00000	16,620.00	5,000.00000	15,000.00
0350 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR		3.000 EA	1,434.12000	4,302.36	1,410.00000	4,230.00	1,500.00000	4,500.00



Tabulation of Bids

Letting: 05210105 January 05, 2021 Call Order: 003 Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) CHINCHOR ELECTRIC INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0355 0663 1121 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS		1.000 EA	5,066.16000	5,066.16	6,875.00000	6,875.00	6,000.00000	6,000.00
0360 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR		1.000 EA	4,040.16000	4,040.16	5,176.00000	5,176.00	5,500.00000	5,500.00
0365 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD		6.000 EA	231.42000	1,388.52	185.00000	1,110.00	300.00000	1,800.00
0370 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION		1.000 AS	22,526.40000	22,526.40	24,465.00000	24,465.00	25,000.00000	25,000.00
0375 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL		1.000 EA	1,938.00000	1,938.00	2,750.00000	2,750.00	2,700.00000	2,700.00
0380 0685 1 14 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET		1.000 EA	7,004.16000	7,004.16	8,685.00000	8,685.00	10,000.00000	10,000.00
0385 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF		3.000 EA	3,440.52000	10,321.56	3,365.00000	10,095.00	3,500.00000	10,500.00
0003 Signalization Section Totals:				\$269,894.55		\$311,125.75		\$310,615.00



Tabulation of Bids

Letting: 05210105 January 05, 2021 Call Order: 003 Contract: E54A0

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) CHINCHOR ELECTRIC INC.		(2) TRAFFIC CONTROL DEVICES, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				\$524,490.64		\$551,551.00		551,557.45



Tabulation of Bids

Letting: 05210105 January 05, 2021 Call Order: 003 Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) NEW FLORIDA INDUSTRIAL ELECTRIC, INC.						
			Unit Price (THE)	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
SECTION: 0001		Roadway							
0005 0101 1 MOBILIZATION 44208815201		(1.000) LS	44,776.52000	44,776.52					
0010 0102 1 MAINTENANCE OF TRAFFIC 44208815201		(70.000) DA (LS)	17,064.66000	17,064.66					
0015 0102 14 TRAFFIC CONTROL OFFICER		8.000 HR	116.38000	931.04					
0020 0102 60 WORK ZONE SIGN		1,236.000 ED	0.27000	333.72					
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		2,431.000 ED	0.16000	388.96					
0030 0102 74 8 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		2,332.000 FD	0.12000	279.84					
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL		32.000 ED	8.41000	269.12					
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		123.000 ED	14.22000	1,749.06					



Tabulation of Bids

Letting: 05210105 January 05, 2021 Call Order: 003 Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) NEW FLORIDA INDUSTRIAL ELECTRIC, INC.		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
			Unit Price (THE)	Ext Amount						
SECTION: 0001 Roadway										
0045 0102115 TYPE III BARRICADE		20.000 ED	0.58000	11.60						
0050 0104 10 3 SEDIMENT BARRIER		524.000 LF	1.71000	896.04						
0055 0104 18 INLET PROTECTION SYSTEM		7.000 EA	130.60000	914.20						
0060 0107 1 LITTER REMOVAL		4.680 AC	129.32000	605.22						
0065 0107 2 MOWING		3.410 AC	129.32000	440.98						
0070 0110 1 1 CLEARING & GRUBBING 44208815201		(0.090) AC (LS)	16,811.01000	16,811.01						
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE		176.000 SY	26.78000	4,713.28						
0080 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE		55.300 CY	24.40000	1,349.32						
0085 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 44208815201		(1.000) LS	6,465.77000	6,465.77						



Tabulation of Bids

Letting: 05210105 January 05, 2021 Call Order: 003 Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) NEW FLORIDA INDUSTRIAL ELECTRIC, INC.		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
			Unit Price (THE)	Ext Amount						
SECTION: 0001 Roadway										
0090 0425 5 MANHOLE, ADJUST		1.000 EA	885.33000	885.33						
0095 0520 1 7 CONCRETE CURB & GUTTER, TYPE E		34.000 LF	87.93000	2,989.62						
0100 0520 1 10 CONCRETE CURB & GUTTER, TYPE F		150.000 LF	109.92000	16,488.00						
0105 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		87.000 SY	155.18000	13,500.66						
0110 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		132.000 SY	168.11000	22,190.52						
0115 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"		5.000 SY	168.11000	840.55						
0120 0527 2 DETECTABLE WARNINGS		83.000 SF	51.73000	4,293.59						
0125 0570 1 1 PERFORMANCE TURF		124.000 SY	12.93000	1,603.32						
0130 0570 1 2 PERFORMANCE TURF, SOD		78.000 SY	38.79000	3,025.62						



Tabulation of Bids

Letting: 05210105 January 05, 2021 Call Order: 003 Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) NEW FLORIDA INDUSTRIAL ELECTRIC, INC.		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
			Unit Price (THE)	Ext Amount						
SECTION: 0002 Signing										
0170 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44208815201		(1.000) LS	4,784.67000	4,784.67						
0175 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT		496.000 LF	4.53000	2,246.88						
0180 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		123.000 LF	9.05000	1,113.15						
0185 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.009 GM	2,586.31000	23.28						
0190 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		5.000 EA	84.06000	420.30						
0195 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		426.000 LF	20.69000	8,813.94						
0200 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE		4.000 EA	232.77000	931.08						
0205 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW		4.000 EA	142.25000	569.00						



Tabulation of Bids

Letting: 05210105 January 05, 2021 Call Order: 003 Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) NEW FLORIDA INDUSTRIAL ELECTRIC, INC.					
			Unit Price (THE)	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0245 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS		470.000 LF	3.36000	1,579.20				
0250 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE		4.000 EA	45.26000	181.04				
0255 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE		1.000 EA	937.54000	937.54				
0260 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY		1.000 EA	64.66000	64.66				
0265 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY		4.000 EA	45.26000	181.04				
0270 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL		1.000 EA	1,584.11000	1,584.11				
0275 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		14.000 EA	2,665.53000	37,317.42				
0280 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE		2.000 EA	3,593.98000	7,187.96				



Tabulation of Bids

Letting: 05210105 January 05, 2021 Call Order: 003 Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) NEW FLORIDA INDUSTRIAL ELECTRIC, INC.		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
			Unit Price (THE)	Ext Amount						
SECTION: 0003 Signalization										
0285 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE		1.000 EA	3,930.37000	3,930.37						
0290 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		1.000 AS	3,994.68000	3,994.68						
0295 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		235.000 LF	8.44000	1,983.40						
0300 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		1.000 EA	2,931.65000	2,931.65						
0305 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		2.000 EA	2,865.35000	5,730.70						
0310 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL		6.000 EA	2,234.61000	13,407.66						
0315 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'		1.000 EA	49,267.58000	49,267.58						
0320 0649 21 20 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-70'		1.000 EA	72,438.17000	72,438.17						



Tabulation of Bids

Letting: 05210105 January 05, 2021 Call Order: 003 Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) NEW FLORIDA INDUSTRIAL ELECTRIC, INC.					
			Unit Price (THE)	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0325 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		8.000 AS	1,647.53000	13,180.24				
0330 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY		2.000 AS	1,799.73000	3,599.46				
0335 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY		6.000 AS	727.50000	4,365.00				
0340 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT		1.000 EA	15,496.30000	15,496.30				
0345 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT		3.000 EA	9,057.92000	27,173.76				
0350 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR		3.000 EA	2,349.28000	7,047.84				
0355 0663 1121 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS		1.000 EA	5,787.94000	5,787.94				
0360 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR		1.000 EA	5,397.74000	5,397.74				



Tabulation of Bids

Letting: 05210105 January 05, 2021 Call Order: 003 Contract: E54A0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) NEW FLORIDA INDUSTRIAL ELECTRIC, INC.		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
			Unit Price (THE)	Ext Amount						
SECTION: 0003 Signalization										
0365 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD		6.000 EA	539.81000	3,238.86						
0370 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION		1.000 AS	28,140.43000	28,140.43						
0375 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL		1.000 EA	3,135.90000	3,135.90						
0380 0685 1 14 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET		1.000 EA	7,290.59000	7,290.59						
0385 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF		3.000 EA	3,745.34000	11,236.02						
0003 Signalization Section Totals:				\$377,520.67						
Contract Grand Totals:				\$621,686.54						



Tabulation of Bids

Letting: 05210105 January 05, 2021 **Call Order:** 003 **Contract:** E54A0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.